| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 421 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 437, 749.16 RQUTE : US 6
CALL ORDER : 421 CONTRACT ID : B -24953-A COUNTI ES : NMARSHALL
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TIME : 07/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2126024
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |

TOTAL % OVER
RANK VENDOR NO. / NAVE BID LOVBI D
1  35-1339168 LAPORTE CONSTRUCTI ON CO $ 391, 425. 47 100. 0000%
2 35-1212938 ATLAS EXCAVATING | NC. $ 414, 497. 12 105. 8942%
3 35-1582109 KANKAKEE VALLEY OONSTRUCTI ON $ 431, 174. 10 110. 1548%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 454, 283. 20 116. 0586%
5 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 457, 220. 27 116. 8090%
6  35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 502, 518. 16 128. 3815%
| (1) 35-1339168 | (2) 35-1212938 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | KANKAKEE VALLEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 01925 6.000 M6 | 1990. 88000 11945. 28| 650. 00000 3900. 00| 2385. 00000 14310. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 3967. 94000 3967. 94| 4500. 00000 4500. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  19504. 83000 19504. 83|  20000. 00000 20000.00|  21550. 00000 21550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 275.000 n2 | 21. 17000 5821. 75| 20. 00000 5500. 00| 27. 50000 7562. 50
PAVEMVENT, REMOVE | | |
0005 202- 02241 170.000 m | 10. 00000 1700. 00| 5. 30000 901. 00| 10. 00000 1700. 00
GUARDRAI L, REMOVE | | |
0006 202-51133 98.900 m | 7.02000 694. 28| 12. 00000 1186. 80| 5. 00000 494. 50
RAI LI NG REMOVE | | |
0007 202-51328 LUMP|  17167. 47000 17167.47|  35000. 00000 35000. 00]  55500. 00000 55500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 350.000 n2 | 7.33000 2565. 50| 6. 00000 2100. 00| 7. 00000 2450. 00
SURFACE M LLI NG ASPHALT | | |
0009 202- 60822 1084.000 n2 | 4. 38000 4747. 92| 5. 00000 5420. 00| 8. 00000 8672. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0010 202-99383 15.000 m | 113. 99000 1709. 85| 100. 00000 1500. 00| 100. 00000 1500. 00
TERM NAL JO NT, REMOVE | | |
0011 203- 02000 200.000 n8 | 13. 64000 2728. 00| 25. 00000 5000. 00| 25. 00000 5000. 00
EXCAVATI ON,  COMVON | | |
0012 205- 02224 415.000 m | 5. 25000 2178. 75| 6. 00000 2490. 00| 5. 25000 2178.75
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 421 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 437, 749. 16 ROQUTE : US 6
CALL ORDER o 421 CONTRACT I D : B -24953-A COUNTI ES : MARSHALL
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1212938 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 303-52308 127.000 My | 27. 74000 3522. 98| 27. 00000 3429. 00| 25. 00000 3175. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05477 65.000 My | 85. 00000 5525. 00| 88. 00000 5720. 00| 85. 00000 5525. 00
HVA SURFACE 9.5 nm MAI NLI NE | |
0015 402- 05481 270.000 My | 55. 00000 14850. 00| 67. 00000 18090. 00| 55. 00000 14850. 00
HVA BASE 25.0 nm SHOULDER | |
0016 402- 05487 85.000 My | 77. 00000 6545. 00| 85. 00000 7225. 00| 77.00000 6545. 00
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0017 402- 05490 40.000 M | 85. 00000 3400. 00| 94. 00000 3760. 00| 85. 00000 3400. 00
HMA SURFACE 9.5 nm SHOULDER | |
0018 406- 05521 2760.000 n2 | 0. 10000 276. 00| 0. 15000 414. 00| 0. 10000 276. 00
ASPHALT FOR TACK COAT | | [
0019 501- 05310 15.000 m | 934. 52000 14017. 80| 360. 00000 5400. 00| 300. 00000 4500. 00
TERM NAL JOI NT | | |
0020 502- 06327 120.000 n2 | 71. 99000 8638. 80| 46. 00000 5520. 00| 45. 00000 5400. 00
PCCP, 250 nm | |
0021 503-03489 50. 000 EACH| 11. 23000 561. 50| 18. 50000 925. 00| 12. 50000 625. 00
RETROFI TTED TI E BARS | |
0022 503- 05240 65.000 m | 35. 84000 2329. 60| 37. 00000 2405. 00| 25. 00000 1625. 00
D1 CONTRACTI ON JO NT | | [
0023 601-01522 4.000 EACH 1200. 00000 4800. 00| 1300. 00000 5200. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601-04746 2.000 EACH 5800. 00000 11600. 00| 5900. 00000 11800. 00| 5800. 00000 11600. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0025 601- 94689 4,000 EACH 3300. 00000 13200. 00| 3400. 00000 13600. 00| 3300. 00000 13200. 00
GUARDRAI L END TREATMENT, OS | | |
0026 601-97774 1.000 EACH 2100. 00000 2100. 00| 2200. 00000 2200. 00| 2100. 00000 2100. 00

GUARDRAI L END TREATMENT, ©S, SPARE |
PARTS PACKAGE [

I
I
0027 601-99105 213.360 m | 34. 00000 7254. 24 35. 00000 7467. 60| 34. 00000 7254. 24
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 602- 06639 158.800 m | 62. 22000 9880. 54| 93. 00000 14768. 40| 60. 00000 9528. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0029 602- 06729 10. 000 EACH| 3. 95000 39. 50| 7.20000 72. 00| 10. 00000 100. 00
BARRI ER DELI NEATOR | |
0030 610- 06257 219.200 n2 | 67. 06000 14699. 55| 43. 00000 9425. 60| 62. 00000 13590. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0031 616- 02320 370.000 n2 | 2. 85000 1054. 50| 5. 50000 2035. 00| 3. 00000 1110. 00
GEOTEXTI LES | | |
0032 616- 06405 205.000 My | 28. 31000 5803. 55| 28. 00000 5740. 00| 30. 00000 6150. 00
|

Rl PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 421 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 437, 749. 16 ROQUTE : US 6
CALL ORDER o 421 CONTRACT I D : B -24953-A COUNTI ES : MARSHALL
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1212938 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 619- 04414 2.000 EACH 356. 97000 713. 94| 175. 00000 350. 00| 150. 00000 300. 00
DRAI N EXTENSI ON | | |
0034 619- 61505 LUMP| 13000. 00000 13000. 00| 4750. 00000 4750. 00| 7000. 00000 7000. 00

CLEAN AND PAI NT END DI APHRAGVB | [ |
EXPANSI ON SHOES AND BEAM ENDS | | |

0035 619- 93423 LUMP| 3000. 00000 3000. 00| 1600. 00000 1600. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL | | |

0036 619- 95457 LUMP|  17500. 00000 17500. 00|  15000. 00000 15000. 00|  10000. 00000 10000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | |

0037 621- 01004 1.000 EACH 660. 00000 660. 00| 625. 00000 625. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0038 621- 06559 275.000 n2 | 1. 52000 418. 00| 1. 65000 453. 75| 1. 52000 418. 00
MULCHED SEEDI NG, R | | |

0039 621- 06575 550.000 n2 | 4.36000 2398. 00| 4. 60000 2530. 00| 4.36000 2398. 00
SODDI NG, NURSERY | | |

0040 702-51863 988. 000 EACH| 7. 49000 7400. 12| 8. 10000 8002. 80| 8. 00000 7904. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0041 703- 01540 54.000 EACH 10. 68000 576. 72| 16. 50000 891. 00| 14. 00000 756. 00
THREADED TI E BAR ASSEMBLY | | |

0042 703- 51030 2744.000 kg | 1. 11000 3045. 84| 1. 63000 4472. 72 1. 18000 3237.92
REI NFORCI NG STEEL | |

0043 703- 51032 4494.000 kg | 1. 22000 5482. 68| 1. 55000 6965. 70| 1. 44000 6471. 36
REI NFORCI NG STEEL, EPOXY COATED | |

0044 703- 97936 12.000 EACH 19. 24000 230. 88 18. 50000 222. 00| 18. 00000 216. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0045 704- 51002 2.600 n8 | 2921. 44000 7595. 74| 900. 00000 2340. 00| 850. 00000 2210. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0046 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1250. 00000 5000. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0047 706-51025 98.800 m | 115. 00000 11362. 00| 150. 00000 14820. 00| 200. 00000 19760. 00
CONCRETE, C, RAILING | | |

0048 709- 51821 LUMP| 3329. 44000 3329. 44| 3800. 00000 3800. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |

0049 711-01786 182.000 EACH 15. 00000 2730. 00| 22. 00000 4004. 00| 15. 00000 2730. 00
STRUCTURAL STEEL DRILLING 25 nmDIA | |
HOLE | I I

0050 711-51038 LUMP|  23990. 00000 23990.00|  35000. 00000 35000. 00|  30000. 00000 30000. 00
STRUCTURAL STEEL | |

0051 711- 96242 12.000 EACH 100. 00000 1200. 00| 350. 00000 4200. 00| 300. 00000 3600. 00

DI APHRAGM RESET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 421 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 437, 749. 16 ROQUTE : US 6
CALL ORDER o 421 CONTRACT I D : B -24953-A COUNTI ES : MARSHALL
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1212938 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 722-51401 5.000 n2 | 704. 65000 3523. 25| 400. 00000 2000. 00| 350. 00000 1750. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0054 722-51842 664.000 n2 | 54. 65000 36287. 60| 45. 00000 29880. 00| 60. 00000 39840. 00
BRI DGE DECK OVERLAY | | [
0055 722-51846 1.500 n8 | 395. 00000 592. 50| 395. 00000 592. 50| 395. 00000 592. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0056 722-51852 33.000 n2 | 153. 64000 5070. 12| 125. 00000 4125. 00| 125. 00000 4125. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0057 724-03276 27.600 m | 310. 60000 8572. 56| 175. 00000 4830. 00| 250. 00000 6900. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0058 801-01851 LUMP| 9600. 00000 9600. 00| 11000. 00000 11000. 00| 9600. 00000 9600. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0059 801- 06207 1835.000 m | 2. 55000 4679. 25| 2. 70000 4954. 50| 2. 82000 5174.70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0060 801-06218 7.300 m | 15. 49000 113. 08] 16. 50000 120. 45| 15. 74000 114. 90

TEMPCRARY TRANSVERSE PAVEMENT MARKI NG |
REMOVABLE, 600 mm [

|
I
0061 801- 06606 4.000 EACH 139. 00000 556. 00| 150. 00000 600. 00 79. 00000 316. 00
BARRI CADE, |11B | |
0062 801- 06640 22.000 EACH 102. 00000 2244. 00| 115. 00000 2530. 00| 60. 00000 1320. 00
CONSTRUCTI ON SIGN, A | | |
0063 801- 06645 6.000 EACH 28. 00000 168. 00| 30. 00000 180. 00| 30. 00000 180. 00
CONSTRUCTI ON SIGN, B | | |
0064 801- 06710 10.000 DAY | 12. 00000 120. 00| 13. 00000 130. 00| 15. 00000 150. 00
FLASH NG ARROW SI GN | | |
0065 801- 06775 LUMP| 1965. 00000 1965.00]  22000. 00000 22000. 00| 7918. 36000 7918. 36
MAI NTAI NI NG TRAFFI C | | |
0066 801- 97643 264.000 m | 8. 24000 2175. 36| 8. 70000 2296. 80| 17. 00000 4488. 00
TEMPORARY BUZZ STRI PS | | |
0067 808- 06713 310.000 m | 0. 39000 120. 90| 0. 45000 139. 50| 0. 75000 232.50
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0068 808- 06714 380.000 m | 0. 39000 148. 20| 0. 45000 171. 00| 0. 75000 285. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0069 808- 06716 360.000 m | 1. 38000 496. 80| 1. 50000 540. 00| 1. 96000 705. 60
LI NE, REMOVE | |
0070 808- 75996 7.000 EACH 28. 48000 199. 36| 24. 00000 168. 00| 8. 41000 58. 87
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0071 808- 75998 7.000 EACH 190. 00000 1330. 00| 74. 00000 518. 00| 70. 00000 490. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



DATE : 10/ 24/00

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
PAGE : 421 -5

TABULATI ON CF BI DS
RQUTE : US 6

ENG NEER S ESTI MATE: $ 437, 749. 16
CALL ORDER o 421 CONTRACT I D : B -24953-A COUNTI ES : MARSHALL
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1212938 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 391, 425. 47| $ 414, 497. 12| $ 431, 174. 10
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 391, 425. 47| $ 414, 497. 12| $ 431, 174. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 421 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 437, 749. 16 ROQUTE : US 6
CALL ORDER o 421 CONTRACT I D : B -24953-A COUNTI ES : MARSHALL
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1817530 | (6) 35-1690004
| RFETH RI LEY CONSTRUCTI ON | Pl ONEER ASSCOCI ATES, | NC. | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-01925 6.000 M35 | 1750. 00000 10500. 00| 1500. 00000 9000. 00| 1695. 00000 10170. 00

FIELD OFFICE, 51.1 n2 | | [

0002 105- 06845 LUMP| 2500. 00000 2500. 00| 4500. 00000 4500.00|  10150. 00000 10150. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  23000. 00000 23000.00]  23200. 00000 23200.00|  25060. 00000 25060. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 275.000 n2 | 20. 00000 5500. 00| 25. 00000 6875. 00| 24. 95000 6861. 25
PAVEMENT, REMOVE | | |

0005 202- 02241 170.000 m | 19. 00000 3230. 00| 10. 00000 1700. 00| 21. 55000 3663. 50
GUARDRAI L, REMOVE | |

0006 202-51133 98.900 m | 30. 00000 2967. 00| 13. 00000 1285. 70| 40. 85000 4040. 07
RAILING REMOVE | | |

0007 202-51328 LUMP|  56893. 53000 56893.53|  30000. 00000 30000.00|  67500. 00000 67500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0008 202- 60820 350.000 n2 | 10. 00000 3500. 00| 10. 35000 3622. 50) 2. 75000 962. 50
SURFACE M LLING ASPHALT | | |

0009 202- 60822 1084.000 n2 | 4.50000 4878. 00| 6. 75000 7317. 00| 5. 25000 5691. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |

0010 202- 99383 15.000 m | 100. 00000 1500. 00| 225. 00000 3375. 00| 117. 00000 1755. 00
TERM NAL JO NT, REMOVE | | |

0011 203- 02000 200.000 n8 | 18. 00000 3600. 00| 52. 00000 10400. 00| 46. 45000 9290. 00
EXCAVATI ON,  COVMON | | |

0012 205- 02224 415.000 m | 5. 25000 2178. 75| 5. 25000 2178. 75| 2. 75000 1141. 25

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |

0013 303- 52308 127.000 My | 30. 00000 3810. 00| 25. 00000 3175. 00| 42. 93000 5452. 11
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0014 402- 05477 65.000 My | 77.00000 5005. 00| 100. 00000 6500. 00| 77.00000 5005. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |

0015 402- 05481 270.000 My | 59. 00000 15930. 00| 60. 00000 16200. 00| 59. 00000 15930. 00
HVA BASE 25.0 nm SHOULDER | |

0016 402- 05487 85.000 My | 64. 00000 5440. 00| 60. 00000 5100. 00| 64. 00000 5440. 00
HVA | NTERVEDI ATE 19.0 nm SHOULDER | |

0017 402- 05490 40.000 My | 100. 00000 4000. 00| 100. 00000 4000. 00| 100. 00000 4000. 00
HVA SURFACE 9.5 mm SHOULDER | | |

0018 406- 05521 2760.000 n2 | 0. 60000 1656. 00| 0. 30000 828. 00| 0. 60000 1656. 00
ASPHALT FOR TACK COAT | | |

0019 501- 05310 15.000 m | 250. 00000 3750. 00| 460. 00000 6900. 00| 338. 00000 5070. 00

TERM NAL JO NT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 421 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 749. 16 ROQUTE : US 6
CALL ORDER o 421 CONTRACT I D : B -24953-A COUNTI ES : MARSHALL
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1817530 | (6) 35-1690004
| RFETH RI LEY CONSTRUCTI ON | Pl ONEER ASSCOCI ATES, | NC. | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 502- 06327 120.000 n2 | 65. 00000 7800. 00| 90. 00000 10800. 00| 71. 90000 8628. 00
PCCP, 250 nm | | |
0021 503- 03489 50. 000 EACH 15. 00000 750. 00| 8. 30000 415. 00| 25. 95000 1297. 50
RETROFI TTED TI E BARS | | [
0022 503- 05240 65.000 m | 40. 00000 2600. 00| 35. 20000 2288. 00| 54. 65000 3552. 25
D-1 CONTRACTI ON JO NT | | [
0023 601-01522 4.000 EACH 1205. 00000 4820. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601-04746 2.000 EACH 6900. 00000 13800. 00| 5800. 00000 11600. 00| 5800. 00000 11600. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0025 601- 94689 4.000 EACH 3300. 00000 13200. 00| 3300. 00000 13200. 00| 3300. 00000 13200. 00
GUARDRAI L END TREATMENT, OS | | [
0026 601-97774 1.000 EACH| 2150. 00000 2150. 00| 2100. 00000 2100. 00| 2100. 00000 2100. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | |
0027 601-99105 213.360 m | 32. 00000 6827. 52| 34. 00000 7254. 24| 34. 00000 7254. 24
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0028 602- 06639 158.800 m | 75. 00000 11910. 00| 86. 00000 13656. 80| 67. 45000 10711. 06
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0029 602-06729 10. 000 EACH 5. 00000 50. 00| 5. 00000 50. 00| 5. 00000 50. 00
BARRI ER DELI NEATOR | | |
0030 610- 06257 219.200 n2 | 60. 00000 13152. 00| 62. 50000 13700. 00| 60. 80000 13327. 36
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0031 616- 02320 370.000 n2 | 3. 00000 1110. 00| 2.90000 1073. 00| 4. 73000 1750. 10
GEOTEXTI LES | | |
0032 616- 06405 205.000 My | 35. 00000 7175. 00| 17. 50000 3587. 50| 42. 95000 8804. 75
R PRAP, REVETMENT | | [
0033 619-04414 2.000 EACH 125. 00000 250. 00| 270. 00000 540. 00| 125. 00000 250. 00
DRAI N EXTENSI ON | | |
0034 619- 61505 LUWP| 6000. 00000 6000. 00| 7150. 00000 7150. 00| 7150. 00000 7150. 00
CLEAN AND PAI NT END DI APHRAGVB | | [
EXPANSI ON SHOES AND BEAM ENDS | | |
0035 619-93423 LUMP| 2500. 00000 2500. 00| 3600. 00000 3600. 00| 3600. 00000 3600. 00
POLLUTI ON CONTRCL | | |
0036 619- 95457 LUMP| 15000. 00000 15000. 00| 16250. 00000 16250. 00| 16250. 00000 16250. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0037 621-01004 1.000 EACH 660. 00000 660. 00| 660. 00000 660. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06559 275.000 n2 | 1. 50000 412. 50| 1. 55000 426. 25| 1. 52000 418. 00

MJLCHED SEEDI NG, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 421 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 749. 16 ROQUTE : US 6
CALL ORDER o 421 CONTRACT I D : B -24953-A COUNTI ES : MARSHALL
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1817530 | (6) 35-1690004
| RFETH RI LEY CONSTRUCTI ON | Pl ONEER ASSCOCI ATES, | NC. | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 621-06575 550.000 n2 | 4. 50000 2475. 00| 6. 90000 3795. 00| 4. 36000 2398. 00
SODDI NG, NURSERY | | |
0040 702-51863 988. 000 EACH 10. 00000 9880. 00| 7. 15000 7064. 20| 7.95000 7854. 60
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 703-01540 54. 000 EACH 15. 00000 810. 00| 10. 50000 567. 00| 12. 00000 648. 00
THREADED TI E BAR ASSEMBLY | | [
0042 703-51030 2744.000 kg | 1. 40000 3841. 60| 1. 25000 3430. 00| 2. 00000 5488. 00
REI NFORCI NG STEEL | | [
0043 703-51032 4494.000 kg | 1. 50000 6741. 00| 1. 30000 5842. 20| 2. 20000 9886. 80
REI NFORCI NG STEEL, EPOXY CQATED | | |
0044 703-97936 12.000 EACH 15. 00000 180. 00| 14. 65000 175. 80| 16. 00000 192. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0045 704-51002 2.600 nB8 | 3000. 00000 7800. 00| 945. 00000 2457. 00| 5000. 00000 13000. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1365. 00000 5460. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0047 706-51025 98.800 m | 160. 00000 15808. 00| 120. 00000 11856. 00| 150. 00000 14820. 00
CONCRETE, C, RAILING | | [
0048 709-51821 LUVP| 3000. 00000 3000. 00| 3640. 00000 3640. 00| 4350. 00000 4350. 00
SURFACE SEAL | | |
0049 711-01786 182. 000 EACH| 18. 00000 3276. 00| 23. 60000 4295. 20| 18. 00000 3276. 00
STRUCTURAL STEEL DRILLING 25 mm DI A | | |
HOLE | I |
0050 711-51038 LUWP| 40000. 00000 40000. 00| 45000. 00000 45000. 00| 30000. 00000 30000. 00
STRUCTURAL STEEL | | |
0051 711-96242 12. 000 EACH 225. 00000 2700. 00| 470. 00000 5640. 00| 225. 00000 2700. 00
DI APHRAGM RESET | | |
0053 722-51401 5.000 n2 | 500. 00000 2500. 00| 590. 00000 2950. 00| 580. 00000 2900. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0054 722-51842 664.000 n2 | 50. 00000 33200. 00| 59. 20000 39308. 80| 70. 65000 46911. 60
BRI DGE DECK OVERLAY | | |
0055 722-51846 1.500 n8 | 395. 00000 592. 50| 395. 00000 592. 50| 395. 00000 592. 50
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0056 722-51852 33.000 n2 | 200. 00000 6600. 00| 230. 00000 7590. 00| 227.50000 7507. 50
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0057 724-03276 27.600 m | 275. 00000 7590. 00| 325. 00000 8970. 00| 222. 65000 6145. 14
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0058 801-01851 LUWP| 16700. 00000 16700. 00| 9600. 00000 9600. 00| 10250. 00000 10250. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0059 801- 06207 1835.000 m | 3. 00000 5505. 00| 2. 85000 5229. 75| 2. 82000 5174.70

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 421 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 749. 16 ROQUTE : US 6
CALL ORDER o 421 CONTRACT I D : B -24953-A COUNTI ES : MARSHALL
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1817530 | (6) 35-1690004
| RFETH RI LEY CONSTRUCTI ON | Pl ONEER ASSCOCI ATES, | NC. | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0060 801-06218 7.300 m | 16. 00000 116. 80| 15. 75000 114. 98| 15. 74000 114. 90
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0061 801- 06606 4.000 EACH 79. 00000 316. 00| 79. 00000 316. 00| 79. 00000 316. 00
BARRI CADE, |11B | | |
0062 801- 06640 22.000 EACH 60. 00000 1320. 00| 60. 00000 1320. 00| 60. 00000 1320. 00
CONSTRUCTI ON SI GN, A | | |
0063 801- 06645 6. 000 EACH 30. 00000 180. 00| 30. 00000 180. 00| 30. 00000 180. 00
CONSTRUCTI ON SIGN, B | | |
0064 801-06710 10. 000 DAY | 15. 00000 150. 00| 18. 00000 180. 00| 15. 00000 150. 00
FLASH NG ARROW S| GN | | |
0065 801-06775 LUMP| 4000. 00000 4000. 00| 15850. 00000 15850. 00| 9240. 98000 9240. 98
MAI NTAI NI NG TRAFFI C | | |
0066 801-97643 264.000 m | 10. 00000 2640. 00| 17. 00000 4488. 00| 17. 00000 4488. 00
TEMPORARY BUZZ STRI PS | | |
0067 808-06713 310.000 m | 0. 40000 124. 00| 0. 75000 232. 50| 0. 75000 232.50
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0068 808-06714 380.000 m | 0. 40000 152. 00| 0. 75000 285. 00| 0. 75000 285. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0069 808-06716 360.000 m | 2. 00000 720. 00| 1. 96000 705. 60| 3. 50000 1260. 00
LI NE, REMOVE | | |
0070 808- 75996 7.000 EACH 15. 00000 105. 00] 40. 00000 280. 00| 15. 00000 105. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0071 808- 75998 7.000 EACH 65. 00000 455, 00| 71. 00000 497. 00| 70. 00000 490. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 454, 283. 20| $ 457, 220. 27| $ 502, 518. 16
______________________________________________________________________ o
CONTRACT TOTALS | $ 454, 283. 20| $ 457, 220. 27| $ 502, 518. 16




TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 431 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 85 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0884017
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0918397 RI ETH RI LEY CONSTRUCTI ON $ 666, 765. 93 100. 0000%
2 35-1310611 ROBERTSON, DUNCAN, | NC. $ 675, 299. 87 101. 2799%
3 35-1315965 FOX CONTRACTORS $ 700, 854. 91 105. 1125%
4 35-1381845 HARVEY, CGEORGE R & SON, INC $ 754, 208. 79 113. 1144%
5 35-1364963 ERBER & M LLI GAN CONSTR. CO $ 754, 403. 40 113. 1436%
6  35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 757,821.70 113. 6563%
7 35-1954982 T C 1 NCORPORATED $ 757, 948. 10 113. 6752%
8  35-1609544 SCHUTT- LOOKABI LL CO $ 766, 837. 06 115. 0084%
9 35- 0999231 HUNT PAVI NG COVPANY, | NC. $ 794, 710. 07 119. 1887%
10 35-1212938 ATLAS EXCAVATI NG | NC. $ 805, 334. 01 120. 7821%
11 35-1523985 WRTZ & YATES, |NC $ 826, 590. 85 123.9701%
12 35-1057871 SMOCK FANSLER CORPCRATI ON $ 871, 640. 54 130. 7266%
13 35-1917625 M LESTONE CONTRACTORS, L. P. $ 915, 023. 02 137. 2330%
| (1) 35-0918397 | (2) 35-1310611 | (3) 35-1315965
| RFETH RI LEY CONSTRUCTI ON | ROBERTSON, DUNCAN, | NC. | FOX CONTRACTORS
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e m -
SECTI ON 0001 BRI DGE CONSTRUCTI ON
I |
0001 105-06790 6.000 MXS | 1545. 00000 9270. 00| 1500. 00000 9000. 00| 1157. 22000 6943. 32
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 10400. 00000 10400. 00| 7500. 00000 7500. 00| 14688. 00000 14688. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 33000. 00000 33000. 00| 25000. 00000 25000. 00| 8878. 09000 8878. 09
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 13080. 00000 13080. 00| 5000. 00000 5000. 00| 2464. 62000 2464. 62
CLEARI NG RI GHT OF WAY | | |
0005 202-02241 100.000 m | 10. 00000 1000. 00| 7.00000 700. 00| 31. 32000 3132.00
GUARDRAI L, REMOVE | | |
0006 202-51330 LUWP| 10000. 00000 10000. 00| 20000. 00000 20000. 00| 11144. 10000 11144. 10
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 288.000 n2 | 6. 00000 1728. 00| 10. 00000 2880. 00| 22.17000 6384. 96
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 3500.000 n8 | 14. 30000 50050. 00| 9. 00000 31500. 00| 13. 95000 48825. 00
EXCAVATI ON, COWDON | | |
0010 205- 02224 1278.000 m | 5. 60000 7156. 80| 4. 00000 5112. 00| 6. 05000 7731. 90
|
I

PERI METER PROTECTI ON [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 431 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1310611 | (3) 35-1315965
| RIETH RILEY CONSTRUCTION | ROBERTSON, DUNCAN, | NC. | FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0011 205-02229 549.000 m | 9. 25000 5078. 25| 5. 00000 2745. 00| 9. 99000 5484. 51
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0012 211-02060 400.000 nB | 22. 00000 8800. 00| 25. 00000 10000. 00| 31. 41000 12564. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 213-52830 315.000 n8 | 59. 40000 18711. 00| 100. 00000 31500. 00| 86. 77000 27332.55
FLOMBLE MORTAR | | |
0014 303-52308 2318.000 My | 15. 50000 35929. 00| 20. 00000 46360. 00| 15. 43000 35766. 74
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 1170.000 My | 37. 00000 43290. 00| 35. 20000 41184. 00| 36. 18000 42330. 60
HVA BASE 25.0 nm MNAINLI NE | | |
0016 402-05474 1407.000 My | 39. 00000 54873. 00| 36. 30000 51074. 10| 37. 26000 52424. 82
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0017 402-05477 399.000 My | 52. 00000 20748. 00| 55. 00000 21945. 00| 58. 32000 23269. 68
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 245.000 My | 47. 00000 11515. 00| 36. 85000 9028. 25| 52. 38000 12833. 10
HVA BASE 25.0 nm SHOULDER | | [
0019 404- 05511 2259.000 n2 | 2. 00000 4518. 00| 2. 86000 6460. 74| 1. 84000 4156. 56
SEAL COAT, 2 | | |
0020 405- 05518 2259.000 n2 | 0. 40000 903. 60| 0. 88000 1987. 92| 0. 81000 1829. 79
ASPHALT FOR PRI ME COAT | | |
0021 406- 05521 10733.000 nm2 | 0. 20000 2146. 60| 0. 11000 1180. 63| 0. 11000 1180. 63
ASPHALT FOR TACK COAT | | |
0022 601-01626 1.000 EACH 1100. 00000 1100. 00| 1210. 00000 1210. 00| 1944. 00000 1944. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | [
CURVED, 2 | | |
0023 601-01740 1.000 EACH 1550. 00000 1550. 00| 1705. 00000 1705. 00| 2052. 00000 2052. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | [ |
0024 601- 02206 83.820 m | 36. 00000 3017. 52| 39. 60000 3319. 27| 28. 08000 2353. 67
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0025 601- 02636 68.580 m | 83. 00000 5692. 14| 91. 30000 6261. 35| 96. 12000 6591. 91
GUARDRAI L, W BEAM NESTED | | |
0026 601-04746 1.000 EACH 5250. 00000 5250. 00| 5775. 00000 5775. 00| 5292. 00000 5292. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0027 601- 06037 2.000 EACH 599. 00000 1198. 00| 660. 00000 1320. 00| 756. 00000 1512. 00
GUARDRAI L END TREATMENT, | | | |
0028 601-94689 2.000 EACH 3150. 00000 6300. 00| 3465. 00000 6930. 00| 3780. 00000 7560. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-97080 4.000 EACH 1825. 00000 7300. 00| 2007. 00000 8028. 00| 2808. 00000 11232. 00

TEMPORARY GUARDRAI L END TREATMENT, OS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 431 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1310611 | (3) 35-1315965
| RIETH RILEY CONSTRUCTION | ROBERTSON, DUNCAN, | NC. | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 601-99105 87.630 m | 32. 00000 2804. 16| 35. 20000 3084. 57| 52. 92000 4637. 38
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 602- 06646 115.000 m | 67. 00000 7705. 00| 100. 00000 11500. 00| 78. 61000 9040. 15
TEMPORARY CONCRETE BARR! ER | | [
0032 610- 05527 138.000 My | 61. 00000 8418. 00| 56. 10000 7741. 80| 74. 52000 10283. 76
HVA FOR APPROACHES | | [
0033 611-06497 1.000 EACH 105. 00000 105. 00| 150. 00000 150. 00| 189. 00000 189. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0034 615- 06490 24.000 EACH 103. 00000 2472. 00| 113. 00000 2712. 00| 135. 00000 3240. 00
R GHT OF WAY MARKER | | [
0035 615- 06505 2.000 EACH 485. 00000 970. 00| 300. 00000 600. 00| 513. 00000 1026. 00
MONUMENT, B | | |
0036 615- 06527 1.000 EACH 440. 00000 440. 00| 300. 00000 300. 00| 405. 00000 405. 00
MONUMENT, SECTI ON CORNER | | |
0037 616- 02320 1708.000 n2 | 1. 80000 3074. 40| 3. 00000 5124. 00| 3. 47000 5926. 76
GEOTEXTI LES | | [
0038 616- 06405 1620.000 My | 23. 00000 37260. 00| 20. 00000 32400. 00| 27. 59000 44695. 80
Rl PRAP, REVETMENT | | [
0039 616- 06451 168.000 My | 23. 00000 3864. 00| 25. 00000 4200. 00| 32. 42000 5446. 56
R PRAP, UNI FORM | | [
0040 621-01004 2.000 EACH 525. 00000 1050. 00| 577. 50000 1155. 00| 567. 00000 1134. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06545 0.711 My | 660. 00000 469. 26| 724. 90000 515. 40| 711. 72000 506. 03
FERTI LI ZER | | |
0042 621-06548 7.170 kg | 62. 00000 444. 54| 68. 20000 488. 99| 66. 96000 480. 10
SEED M XTURE, CV | | |
0043 621- 06553 125.000 kg | 9. 00000 1125. 00| 9. 70000 1212. 50| 9. 53000 1191. 25
SEED M XTURE, R | | |
0044 621- 06557 50.000 kg | 8. 00000 400. 00| 8. 45000 422. 50| 8. 29000 414. 50
SEED M XTURE, T | | |
0045 621- 06565 5.420 My | 507. 00000 2747. 94| 557. 70000 3022. 73| 547. 56000 2967.78
MULCHI NG MATERI AL | | |
0046 621-06574 432.000 n2 | 4. 60000 1987. 20| 5. 00000 2160. 00| 4. 90000 2116. 80
SODDI NG | | |
0047 621-06575 265.000 n2 | 4. 60000 1219. 00| 5. 00000 1325. 00| 4. 90000 1298. 50
SODDI NG, NURSERY | | [
0048 622-52436 6. 000 EACH 20. 00000 120. 00| 27. 50000 165. 00| 27. 00000 162. 00
SIGN, DO NOT MOW OR SPRAY | | [
0049 622-91786 210.000 EACH 9. 00000 1890. 00| 9. 90000 2079. 00| 9. 72000 2041. 20

SEEDLI NG | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/ 24/ 00
PAGE : 431 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 850, 068. 27 ROUTE : SR 32
CALL ORDER : 431 CONTRACT ID : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1310611 | (3) 35-1315965
| RIETH RI LEY CONSTRUCTI ON | ROBERTSON, DUNCAN, | NC. | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0050 713-51334 LUWP| 20000. 00000 20000. 00| 75000. 00000 75000. 00| 36869. 22000 36869. 22
TEMPORARY Pl PE AND APPROACHES | [ |
0051 714- 06660 88.300 n2 | 390. 00000 34437. 00| 400. 00000 35320. 00| 280. 85000 24799. 06
W NGMALL | | |
0052 714- 06835 25.900 m | 5000. 00000 129500. 00| 3500. 00000 90650. 00| 5447. 36000 141086. 62
CULVERT, PRECAST 3 SIDED, REI NFORCED | | |
CONCRETE, 6700 mm X 3050 mm | | |
0053 715-05119 60.000 m | 125. 00000 7500. 00| 80. 00000 4800. 00| 128. 16000 7689. 60
PIPE, TYPE 1, C RCULAR 375 mm | | |
0054 715-06177 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00| 2087. 39000 4174.78
SAFETY METAL END SECTION, 6:1, 0.83 n2 | | |
0055 801- 04308 4.000 EACH 145. 00000 580. 00| 400. 00000 1600. 00| 340. 20000 1360. 80
ROAD CLOSURE S| GN ASSEMBLY | | [
0056 801- 06203 2076.000 m | 0. 50000 1038. 00| 0. 36000 747. 36| 0. 51000 1058. 76
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0057 801- 06207 480.000 m | 3. 25000 1560. 00| 3. 50000 1680. 00| 3. 46000 1660. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0058 801- 06605 18. 000 EACH 85. 00000 1530. 00| 110. 00000 1980. 00| 102. 60000 1846. 80
BARRI CADE, I11A | | |
0059 801- 06640 24.000 EACH 69. 00000 1656. 00| 105. 00000 2520. 00| 63. 72000 1529. 28
CONSTRUCTI ON SIGN, A | | |
0060 801- 06645 14.000 EACH 35. 00000 490. 00| 40. 00000 560. 00| 32. 40000 453. 60
CONSTRUCTION SIGN, B | | |
0061 808-06712 116.000 m | 0. 64000 74. 24| 0. 44000 51. 04| 0. 49000 56. 84
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0062 808-06713 1038.000 m | 0. 64000 664. 32| 0. 36000 373. 68| 0. 49000 508. 62
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0063 808- 06714 464.000 m | 0. 64000 296. 96| 0. 36000 167. 04| 0. 49000 227. 36
LINE, PAINT, SOLID, YELLON 100 mm | | |
0064 808- 75996 20.000 EACH 10. 00000 200. 00| 20. 00000 400. 00| 5. 02000 100. 40
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0065 808- 75998 20.000 EACH 45. 00000 900. 00| 50. 00000 1000. 00| 51. 84000 1036. 80
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0066 207- 02045 1282.000 n8 | 7.00000 8974. 00| 3. 00000 3846. 00| 4. 36000 5589. 52
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0067 801-06775 LUWP| 700. 00000 700. 00| 5000. 00000 5000. 00| 5229. 93000 5229. 93
MAI NTAI NI NG TRAFFI C | | |
0068 808- 06716 300.000 m | 1. 65000 495. 00| 1. 80000 540. 00| 1. 57000 471.00

LI NE, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 431 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1310611 | (3) 35-1315965
| RFETH RI LEY CONSTRUCTI ON | ROBERTSQON, DUNCAN, | NC. | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 666, 765. 93| $ 675, 299. 87| $ 700, 854. 91
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 666, 765. 93| $ 675, 299. 87| $ 700, 854. 91




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 431 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1364963 | (6) 35-1912582
| HARVEY, CGEORGE R & SON, I NC| ERBER & M LLI GAN CONSTR. CO. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE CONSTRUCTI ON
I I |
0001 105-06790 6.000 MXS | 12. 00000 72. 00| 1000. 00000 6000. 00| 1210. 00000 7260. 00
FI ELD OFFI CE, 27.9 n2 [ | [
0002 105- 06845 LUWP| 15000. 00000 15000. 00| 12500. 00000 12500. 00| 12700. 00000 12700. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 38000. 00000 38000. 00| 37500. 00000 37500. 00| 38000. 00000 38000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 4000. 00000 4000. 00| 3000. 00000 3000. 00| 7500. 00000 7500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 100.000 m | 15. 90000 1590. 00| 14. 50000 1450. 00| 15. 40000 1540. 00
GUARDRAI L, REMOVE | | [
0006 202-51330 LUWP| 20000. 00000 20000. 00| 18000. 00000 18000. 00| 7700. 00000 7700. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 288.000 n2 | 8. 00000 2304. 00| 9. 50000 2736. 00| 9. 35000 2692. 80
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 3500.000 nB8 | 8. 50000 29750. 00| 15. 00000 52500. 00| 9. 90000 34650. 00
EXCAVATI ON, COVVON | | [
0010 205- 02224 1278.000 m | 6. 45000 8243. 10| 5. 80000 7412. 40| 6. 16000 7872. 48
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 549.000 m | 10. 60000 5819. 40| 10. 00000 5490. 00| 10. 23000 5616. 27
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0012 211- 02060 400.000 n8 | 22.00000 8800. 00| 37. 50000 15000. 00| 28. 60000 11440. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0013 213-52830 315.000 nB8 | 90. 00000 28350. 00| 100. 00000 31500. 00| 61. 60000 19404. 00
FLOMBLE MORTAR | | |
0014 303-52308 2318.000 My | 19. 50000 45201. 00| 18. 00000 41724. 00| 20. 90000 48446. 20
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 1170.000 My | 35. 20000 41184. 00| 36. 00000 42120. 00| 37. 40000 43758. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0016 402-05474 1407.000 My | 36. 30000 51074. 10| 37. 50000 52762. 50| 38. 50000 54169. 50
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 399.000 My | 55. 00000 21945. 00| 50. 00000 19950. 00| 56. 10000 22383. 90
HVA SURFACE 9.5 nm NAI NLI NE | | [
0018 402- 05481 245.000 My | 36. 85000 9028. 25| 47. 50000 11637. 50| 38. 50000 9432. 50
HVA BASE 25.0 mm SHOULDER | | |
0019 404- 05511 2259.000 n2 | 2. 86000 6460. 74| 2. 50000 5647. 50| 2. 86000 6460. 74
SEAL COAT, 2 | | |
0020 405- 05518 2259.000 n2 | 0. 88000 1987. 92| 2.00000 4518. 00| 0. 88000 1987. 92

ASPHALT FOR PRI ME COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 431 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1364963 | (6) 35-1912582
| HARVEY, CGEORGE R & SON, I NC| ERBER & M LLI GAN CONSTR. CO. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 406- 05521 10733.000 n2 | 0. 11000 1180. 63| 0. 45000 4829. 85| 0. 11000 1180. 63
ASPHALT FOR TACK COAT | | |
0022 601-01626 1.000 EACH| 2070. 00000 2070. 00| 1900. 00000 1900. 00| 1980. 00000 1980. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0023 601-01740 1.000 EACH 1840. 00000 1840. 00| 1650. 00000 1650. 00| 1760. 00000 1760. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ [ |
0024 601- 02206 83.820 m | 52. 25000 4379. 60| 46. 00000 3855. 72| 50. 60000 4241. 29
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0025 601- 02636 68.580 m | 100. 00000 6858. 00| 75. 00000 5143. 50| 93. 50000 6412. 23
GUARDRAI L, W BEAM NESTED | | |
0026 601-04746 1.000 EACH 6670. 00000 6670. 00| 5500. 00000 5500. 00| 9900. 00000 9900. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0027 601- 06037 2.000 EACH 690. 00000 1380. 00| 650. 00000 1300. 00| 660. 00000 1320. 00
GUARDRAI L END TREATMENT, | | | |
0028 601-94689 2.000 EACH 3740. 00000 7480. 00| 3500. 00000 7000. 00| 3575. 00000 7150. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-97080 4.000 EACH 2440. 00000 9760. 00| 2200. 00000 8800. 00| 2337. 50000 9350. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0030 601-99105 87.630 m | 38. 50000 3373. 76| 34. 00000 2979. 42| 37. 40000 3277. 36
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0031 602- 06646 115.000 m | 60. 00000 6900. 00| 75. 00000 8625. 00| 60. 50000 6957. 50
TEMPORARY CONCRETE BARR! ER | | |
0032 610- 05527 138.000 My | 56. 10000 7741. 80| 57. 50000 7935. 00| 71. 50000 9867. 00
HVA FOR APPROACHES | | |
0033 611-06497 1.000 EACH 230. 00000 230. 00| 200. 00000 200. 00| 330. 00000 330. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615-06490 24.000 EACH 126. 50000 3036. 00| 115. 00000 2760. 00| 121. 00000 2904. 00
R GHT OF WAY MARKER | | |
0035 615- 06505 2.000 EACH 477. 00000 954, 00| 425. 00000 850. 00| 456. 50000 913. 00
MONUMENT, B | | |
0036 615- 06527 1.000 EACH 465. 00000 465. 00| 425. 00000 425. 00| 445, 50000 445, 50
MONUMENT, SECTI ON CORNER | | |
0037 616-02320 1708.000 n2 | 3. 60000 6148. 80| 3. 00000 5124. 00| 1. 54000 2630. 32
GEOTEXTI LES | | |
0038 616- 06405 1620.000 My | 20. 00000 32400. 00| 18. 50000 29970. 00| 22. 00000 35640. 00
Rl PRAP, REVETNMENT | | |
0039 616- 06451 168.000 My | 24. 00000 4032. 00| 18. 50000 3108. 00| 22. 00000 3696. 00

RI PRAP, UNI FORM |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 431 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1364963 | (6) 35-1912582
| HARVEY, CGEORGE R & SON, I NC| ERBER & M LLI GAN CONSTR. CO. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 621-01004 2.000 EACH 600. 00000 1200. 00| 550. 00000 1100. 00| 577. 50000 1155. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06545 0.711 My | 760. 00000 540. 36| 660. 00000 469. 26| 724. 90000 515. 40
FERTI LI ZER | | |
0042 621- 06548 7.170 kg | 71. 00000 509. 07| 75. 00000 537. 75| 68. 20000 488. 99
SEED M XTURE, CV | | |
0043 621- 06553 125.000 kg | 10. 15000 1268. 75| 10. 00000 1250. 00| 9. 90000 1237. 50
SEED M XTURE, R | | |
0044 621- 06557 50.000 kg | 8. 85000 442. 50| 10. 00000 500. 00| 8. 80000 440. 00
SEED M XTURE, T | | |
0045 621- 06565 5.420 My | 585. 00000 3170. 70| 550. 00000 2981. 00| 557. 70000 3022. 73
MULCHI NG MATERI AL | | |
0046 621-06574 432.000 n2 | 5. 25000 2268. 00| 5. 00000 2160. 00| 5. 06000 2185. 92
SODDI NG | | |
0047 621-06575 265.000 n2 | 5. 25000 1391. 25| 5. 00000 1325. 00| 5. 06000 1340. 90
SODDI NG,  NURSERY | | |
0048 622-52436 6. 000 EACH 28. 75000 172. 50| 27. 50000 165. 00| 27.50000 165. 00
SI GN, DO NOT MOW OR SPRAY | | |
0049 622-91786 210. 000 EACH 10. 35000 2173. 50| 10. 00000 2100. 00| 9. 90000 2079. 00
SEEDLI NG | | |
0050 713-51334 LUWP| 60000. 00000 60000. 00| 55000. 00000 55000. 00| 77000. 00000 77000. 00
TEMPORARY Pl PE AND APPROACHES | | |
0051 714-06660 88.300 nm2 | 465. 00000 41059. 50| 500. 00000 44150. 00| 407. 00000 35938. 10
W NGMALL | | |
0052 714- 06835 25.900 m | 6100. 00000 157990. 00| 4800. 00000 124320. 00| 4895. 00000 126780. 50
CULVERT, PRECAST 3 S| DED, REI NFORCED | | |
CONCRETE, 6700 nm X 3050 nm | | [
0053 715-05119 60.000 m | 55. 00000 3300. 00| 50. 00000 3000. 00| 77. 00000 4620. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0054 715-06177 2.000 EACH 300. 00000 600. 00| 600. 00000 1200. 00| 2750. 00000 5500. 00
SAFETY METAL END SECTIQN, 6:1, 0.83 n2 | | |
0055 801- 04308 4.000 EACH 259. 00000 1036. 00| 450. 00000 1800. 00| 247. 50000 990. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0056 801-06203 2076.000 m | 0. 47000 975. 72| 0. 50000 1038. 00| 0. 55000 1141. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0057 801- 06207 480.000 m | 3. 45000 1656. 00| 3. 25000 1560. 00| 3. 85000 1848. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0058 801- 06605 18. 000 EACH 110. 00000 1980. 00| 140. 00000 2520. 00| 104. 50000 1881. 00

BARRI CADE, I11A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 431 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1364963 | (6) 35-1912582
| HARVEY, CGEORGE R & SON, I NC| ERBER & M LLI GAN CONSTR. CO. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0059 801- 06640 24.000 EACH 98. 00000 2352. 00| 125. 00000 3000. 00| 93. 50000 2244, 00
CONSTRUCTI ON SI GN, A | | |
0060 801-06645 14.000 EACH 57. 50000 805. 00| 50. 00000 700. 00| 55. 00000 770. 00
CONSTRUCTI ON SI G\, B | | [
0061 808-06712 116.000 m | 0. 58000 67. 28| 0. 50000 58. 00| 0. 55000 63. 80
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0062 808-06713 1038.000 m | 0. 38000 394. 44| 0. 50000 519. 00| 0. 44000 456. 72
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0063 808-06714 464.000 m | 0. 58000 269. 12| 0. 50000 232. 00| 0. 55000 255. 20
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0064 808- 75996 20.000 EACH 20. 00000 400. 00| 20. 00000 400. 00| 33. 00000 660. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0065 808- 75998 20. 000 EACH 92. 00000 1840. 00| 60. 00000 1200. 00| 88. 00000 1760. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0066 207-02045 1282.000 nB | 4. 00000 5128. 00| 7.50000 9615. 00| 16. 50000 21153. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0067 801-06775 LUWP| 15000. 00000 15000. 00| 17500. 00000 17500. 00| 8500. 00000 8500. 00
MAI NTAI NI NG TRAFFI C | | |
0068 808-06716 300.000 m | 1. 70000 510. 00| 2. 00000 600. 00| 2. 20000 660. 00
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 754, 208. 79| $ 754, 403. 40| $ 757,821. 70
CONTRACT TOTALS | $ 754, 208. 79| $ 754, 403. 40| $ 757,821.70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 431 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1954982 | (8) 35-1609544 | (9) 35-0999231
| T C | NOCORPORATED | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE CONSTRUCTI ON

I |
0001 105-06790 6.000 M35 | 2305. 50000 13833. 00| 1300. 00000 7800. 00] 1194. 79000 7168. 74

FIELD OFFICE, 27.9 n2 | [ [

0002 105- 06845 LUMP|  16200. 00000 16200.00|  12900. 00000 12900.00|  10453. 28000 10453. 28
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  20610. 00000 20610.00|  38300. 00000 38300.00|  39400. 00000 39400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 4140. 00000 4140. 00| 6050. 00000 6050.00]  15700. 00000 15700. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02241 100.000 m | 16. 50000 1650. 00| 11. 30000 1130. 00| 13. 92000 1392. 00
GUARDRAI L, REMOVE | |

0006 202-51330 LUMP| 4390. 00000 4390.00|  12300. 00000 12300.00|  12312. 16000 12312. 16
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 288.000 n2 | 8. 60000 2476. 80| 7. 91000 2278. 08| 13. 52000 3893. 76
SURFACE M LLING ASPHALT | | |

0008 203- 02000 3500.000 n8 | 5. 00000 17500. 00| 7.00000 24500. 00| 23. 65000 82775. 00
EXCAVATI ON,  COMMON | | |

0010 205- 02224 1278.000 m | 6. 70000 8562. 60| 6. 33000 8089. 74| 5. 63000 7195. 14

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |
0011 205- 02229 549.000 m | 11. 00000 6039. 00| 10. 45000 5737. 05| 9. 30000 5105. 70
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0012 211- 02060 400.000 n8 | 28. 50000 11400. 00

30. 49000 12196. 00| 24. 26000 9704. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 213-52830 315.000 n8 | 75. 75000 23861. 25| 79. 00000 24885. 00| 66. 14000 20834. 10
FLOMBLE MORTAR | |
0014 303-52308 2318.000 My | 27. 75000 64324. 50| 19. 00000 44042. 00| 15. 80000 36624. 40
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 1170.000 My | 48. 00000 56160. 00| 36. 16000 42307. 20| 32. 16000 37627. 20
HVA BASE 25.0 mm MAI NLI NE | | |
0016 402- 05474 1407.000 My | 50. 40000 70912. 80| 37. 29000 52467. 03] 33. 17000 46670. 19
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0017 402- 05477 399.000 My | 66. 95000 26713. 05| 56. 50000 22543. 50| 50. 26000 20053. 74
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 245.000 My | 60. 75000 14883. 75| 37. 86000 9275. 70]| 33. 67000 8249. 15
HVA BASE 25.0 nm SHOULDER | | |
0019 404- 05511 2259.000 N2 | 2. 50000 5647. 50| 2. 94000 6641. 46| 2. 61000 5895. 99
SEAL COAT, 2 | | |
0020 405- 05518 2259.000 n2 | 0. 60000 1355. 40| 0. 90000 2033. 10| 0. 80000 1807. 20

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 431 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1954982 | (8) 35-1609544 | (9) 35-0999231
| T C | NOCORPORATED | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 406- 05521 10733.000 n2 | 0. 25000 2683. 25| 0. 11000 1180. 63| 0. 10000 1073. 30
ASPHALT FOR TACK COAT | | |
0022 601-01626 1.000 EACH| 2144, 00000 2144. 00| 1243. 00000 1243. 00| 1809. 22000 1809. 22
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0023 601-01740 1.000 EACH 1900. 00000 1900. 00| 1752. 00000 1752. 00| 1608. 20000 1608. 20
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ [ |
0024 601- 02206 83.820 m | 54. 00000 4526. 28| 40. 68000 3409. 80| 45. 68000 3828. 90
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0025 601- 02636 68.580 m | 105. 00000 7200. 90| 93. 79000 6432. 12| 73. 37000 5031. 71
GUARDRAI L, W BEAM NESTED | | |
0026 601-04746 1.000 EACH 6900. 00000 6900. 00| 5933. 00000 5933. 00| 5829. 71000 5829.71
ENERGY ABSORBI NG TERM NAL, CZ | |
0027 601- 06037 2.000 EACH 714. 00000 1428. 00| 677. 00000 1354. 00| 603. 07000 1206. 14
GUARDRAI L END TREATMENT, | | | |
0028 601-94689 2.000 EACH 4060. 00000 8120. 00| 3560. 00000 7120. 00| 3266. 65000 6533. 30
GUARDRAI L END TREATMENT, OS | | |
0029 601-97080 4.000 EACH 2725. 00000 10900. 00| 2062. 00000 8248. 00| 2135. 89000 8543. 56
TEMPORARY GUARDRAI L END TREATMENT, OS | |
0030 601-99105 87.630 m | 39. 00000 3417. 57| 36. 16000 3168. 70| 33. 62000 2946. 12
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0031 602- 06646 115.000 m | 137. 50000 15812. 50| 66. 00000 7590. 00| 53. 12000 6108. 80
TEMPORARY CONCRETE BARR! ER | | [
0032 610- 05527 138.000 My | 79. 20000 10929. 60| 57. 63000 7952. 94| 51. 26000 7073. 88
HVA FOR APPROACHES | | [
0033 611-06497 1.000 EACH 238. 00000 238. 00| 120. 00000 120. 00| 201. 02000 201. 02
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615-06490 24.000 EACH 131. 00000 3144. 00| 116. 00000 2784. 00| 110. 56000 2653. 44
R GHT OF WAY MARKER | | |
0035 615- 06505 2.000 EACH 494. 00000 988. 00| 548. 00000 1096. 00| 417. 13000 834. 26
MONUMENT, B | | |
0036 615- 06527 1.000 EACH 482. 00000 482. 00| 500. 00000 500. 00| 407. 07000 407. 07
MONUMENT, SECTI ON CORNER | | |
0037 616-02320 1708.000 n2 | 5. 70000 9735. 60| 1. 50000 2562. 00| 2. 53000 4321. 24
GEOTEXTI LES | | |
0038 616- 06405 1620.000 My | 25. 95000 42039. 00| 21. 22000 34376. 40| 31. 41000 50884. 20
Rl PRAP, REVETNMENT | | |
0039 616- 06451 168.000 My | 33. 30000 5594. 40| 26. 00000 4368. 00| 31. 41000 5276. 88

RI PRAP, UNI FORM |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 431 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1954982 | (8) 35-1609544 | (9) 35-0999231
| T C | NOCORPORATED | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 621-01004 2.000 EACH 625. 00000 1250. 00| 600. 00000 1200. 00| 527. 69000 1055. 38
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06545 0.711 My | 785. 00000 558. 14| 745. 00000 529. 70| 662. 38000 470. 95
FERTI LI ZER | | |
0042 621- 06548 7.170 kg | 73. 80000 529. 15| 70. 06000 502. 33| 62. 32000 446. 83
SEED M XTURE, CV | | |
0043 621- 06553 125.000 kg | 10. 50000 1312. 50| 9. 97000 1246. 25| 8. 87000 1108. 75
SEED M XTURE, R | | |
0044 621- 06557 50.000 kg | 9. 15000 457. 50| 8. 68000 434. 00| 7.72000 386. 00
SEED M XTURE, T | | |
0045 621- 06565 5.420 My | 604. 00000 3273. 68| 572. 91000 3105. 17| 509. 60000 2762.03
MULCHI NG MATERI AL | | |
0046 621-06574 432.000 n2 | 5. 40000 2332. 80| 5. 13000 2216. 16| 4. 56000 1969. 92
SODDI NG | | |
0047 621-06575 265.000 n2 | 5. 40000 1431. 00| 5. 13000 1359. 45| 4. 56000 1208. 40
SODDI NG,  NURSERY | | |
0048 622-52436 6. 000 EACH 29. 80000 178. 80| 23. 00000 138. 00| 25. 13000 150. 78
SI GN, DO NOT MOW OR SPRAY | | |
0049 622-91786 210. 000 EACH 10. 75000 2257. 50| 10. 17000 2135. 70| 9. 05000 1900. 50
SEEDLI NG | | |
0050 713-51334 LUWP| 69675. 00000 69675. 00| 121000. 00000 121000. 00| 79356. 43000 79356. 43
TEMPORARY PI PE AND APPROACHES | | |
0051 714-06660 88.300 nm2 | 390. 00000 34437. 00| 460. 00000 40618. 00| 400. 00000 35320. 00
W NGMALL | | |
0052 714- 06835 25.900 m | 3948. 00000 102253. 20| 5153. 66000 133479. 79| 4432. 57000 114803. 56
CULVERT, PRECAST 3 S| DED, REI NFORCED | | |
CONCRETE, 6700 nm X 3050 nm | | [
0053 715-05119 60.000 m | 112. 00000 6720. 00| 68. 55000 4113. 00| 97. 50000 5850. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0054 715-06177 2.000 EACH 745. 00000 1490. 00| 2080. 00000 4160. 00| 2213. 62000 4427. 24
SAFETY METAL END SECTIQN, 6:1, 0.83 n2 | | |
0055 801- 04308 4.000 EACH 375. 00000 1500. 00| 356. 00000 1424. 00| 145. 74000 582. 96
ROAD CLOSURE SI GN ASSEMBLY | | |
0056 801- 06203 2076.000 m | 0. 56000 1162. 56| 0. 53000 1100. 28| 0. 50000 1038. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0057 801- 06207 480.000 m | 3. 80000 1824. 00| 3. 62000 1737. 60| 3. 27000 1569. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0058 801- 06605 18.000 EACH 113. 25000 2038. 50| 107. 00000 1926. 00| 85. 44000 1537. 92

BARRI CADE, I11A [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 431 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 ROUTE : SR 32
CALL ORDER : 431 CONTRACT ID : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1954982 | (8) 35-1609544 | (9) 35-0999231
| T C | NCORPORATED | SCHUTT- LOOKABI LL QO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0059 801- 06640 24.000 EACH 70. 30000 1687. 20| 67. 00000 1608. 00| 69. 35000 1664. 40
CONSTRUCTI ON SIGN, A | | [
0060 801- 06645 14.000 EACH| 35. 75000 500. 50| 34. 00000 476. 00| 35. 18000 492.52
CONSTRUCTION SIGN, B | | |
0061 808- 06712 116.000 m | 0. 54000 62. 64 0. 51000 59. 16| 0. 64000 74. 24
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0062 808- 06713 1038.000 m | 0. 54000 560. 52| 0. 51000 529. 38| 0. 64000 664. 32
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0063 808- 06714 464.000 m | 0. 54000 250. 56| 0. 51000 236. 64| 0. 64000 296. 96
LINE, PAINT, SOLID, YELLON 100 nm | | |
0064 808- 75996 20.000 EACH| 6. 45000 129. 00| 10. 00000 200. 00| 10. 73000 214. 60
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0065 808- 75998 20.000 EACH| 57. 18000 1143. 60| 54. 00000 1080. 00| 45. 23000 904. 60
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0066 207- 02045 1282.000 n8 | 5. 00000 6410. 00| 2.00000 2564. 00| 11. 64000 14922. 48
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0067 801- 06775 LUMP| 3155. 00000 3155. 00| 500. 00000 500.00]  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0068 808- 06716 300.000 m | 1. 75000 525. 00| 1. 64000 492. 00| 1. 66000 498. 00
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 757, 948. 10| $ 766, 837. 06| $ 794, 710. 07
__________________________________________ e e e e e e e e mm e mmmmmme e e e e e e e e e e e e e e e e e et e e e e e e e e e mmm e m e m o —m =
CONTRACT TOTALS | $ 757, 948. 10| $ 766, 837. 06| $ 794, 710. 07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 431 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (10) 35-1212938 | (11) 35-1523985 | (12) 35-1057871
| ATLAS EXCAVATING | NC. | WRTZ & YATES, |NC | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE CONSTRUCTI ON

0001 105- 06790 6.000 M5 | 650. 00000 3900. 00| 1500. 00000 9000. 00| 1400. 00000 8400. 00
FIELD OFFICE, 27.9 n2 | | [

0002 105- 06845 LUMP|  11000. 00000 11000. 00|  14000. 00000 14000. 00| 9000. 00000 9000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  40000. 00000 40000.00]  30000. 00000 30000. 00|  44000. 00000 44000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 6000. 00000 6000. 00| 8000. 00000 8000. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02241 100.000 m | 7.00000 700. 00| 16. 00000 1600. 00| 12. 00000 1200. 00
GUARDRAI L, REMOVE | |

0006 202-51330 LUMP|  13000. 00000 13000. 00|  35000. 00000 35000.00|  18000. 00000 18000. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 288.000 n2 | 10. 00000 2880. 00| 9. 60000 2764. 80| 15. 00000 4320. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 3500.000 n8 | 13. 00000 45500. 00| 9. 16000 32060. 00| 17. 00000 59500. 00
EXCAVATI ON,  COMMON | | |

0010 205- 02224 1278.000 m | 5. 50000 7029. 00| 7. 00000 8946. 00| 10. 00000 12780. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |
0011 205- 02229 549.000 m | 9. 00000 4941. 00| 11. 00000 6039. 00| 12. 00000 6588. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0012 211- 02060 400.000 n8 | 30. 00000 12000. 00

23. 50000 9400. 00| 29. 00000 11600. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 213-52830 315.000 n8 | 115. 00000 36225. 00| 130. 00000 40950. 00| 108. 00000 34020. 00
FLOMBLE MORTAR | |
0014 303-52308 2318.000 My | 17. 00000 39406. 00| 18. 70000 43346. 60| 18. 00000 41724. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 1170.000 My | 35. 00000 40950. 00| 37. 50000 43875. 00| 35. 00000 40950. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0016 402- 05474 1407.000 My | 36. 00000 50652. 00| 43. 50000 61204. 50| 36. 00000 50652. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0017 402- 05477 399.000 My | 56. 00000 22344. 00| 60. 50000 24139. 50| 54. 00000 21546. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 245.000 My | 51. 00000 12495. 00| 54. 32000 13308. 40 37. 00000 9065. 00
HVA BASE 25.0 nm SHOULDER | | |
0019 404- 05511 2259.000 N2 | 1. 80000 4066. 20| 1. 90000 4292. 10| 3. 00000 6777.00
SEAL COAT, 2 | | |
0020 405- 05518 2259.000 n2 | 0. 80000 1807. 20| 0. 83000 1874. 97| 1. 00000 2259. 00

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 431 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (10) 35-1212938 | (11) 35-1523985 | (12) 35-1057871
| ATLAS EXCAVATING | NC. | WRTZ & YATES, |NC | SMOCK FANSLER CORPORATI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 406- 05521 10733.000 n2 | 0. 15000 1609. 95| 0. 11000 1180. 63| 0. 11000 1180. 63
ASPHALT FOR TACK COAT | | |
0022 601-01626 1.000 EACH| 1900. 00000 1900. 00| 2050. 00000 2050. 00| 1210. 00000 1210. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0023 601-01740 1.000 EACH 1700. 00000 1700. 00| 2050. 00000 2050. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ [ |
0024 601- 02206 83.820 m | 47. 00000 3939. 54| 51. 00000 4274. 82| 40. 00000 3352. 80
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0025 601- 02636 68.580 m | 76. 00000 5212. 08| 81. 76000 5607. 10| 91. 00000 6240. 78
GUARDRAI L, W BEAM NESTED | | |
0026 601-04746 1.000 EACH 6000. 00000 6000. 00| 6400. 00000 6400. 00| 6580. 00000 6580. 00
ENERGY ABSORBI NG TERM NAL, CZ | |
0027 601- 06037 2.000 EACH 625. 00000 1250. 00| 700. 00000 1400. 00| 659. 00000 1318. 00
GUARDRAI L END TREATMENT, | | | |
0028 601-94689 2.000 EACH 3420. 00000 6840. 00| 3550. 00000 7100. 00| 3465. 00000 6930. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-97080 4.000 EACH 2230. 00000 8920. 00| 2300. 00000 9200. 00| 2007. 00000 8028. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | |
0030 601-99105 87.630 m | 35. 00000 3067. 05| 37. 50000 3286. 13| 35. 00000 3067. 05
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0031 602- 06646 115.000 m | 70. 00000 8050. 00| 78. 00000 8970. 00| 98. 00000 11270. 00
TEMPORARY CONCRETE BARR! ER | | |
0032 610- 05527 138.000 MWy | 73. 00000 10074. 00| 77. 25000 10660. 50| 55. 00000 7590. 00
HVA FOR APPROACHES | | [
0033 611-06497 1.000 EACH 223. 55000 223. 55| 300. 00000 300. 00| 120. 00000 120. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615-06490 24.000 EACH 115. 00000 2760. 00| 180. 00000 4320. 00| 119. 00000 2856. 00
R GHT OF WAY MARKER | | |
0035 615- 06505 2.000 EACH 430. 00000 860. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
MONUMENT, B | | |
0036 615- 06527 1.000 EACH 425. 00000 425. 00| 600. 00000 600. 00| 500. 00000 500. 00
MONUMENT, SECTI ON CORNER | | |
0037 616-02320 1708.000 n2 | 4.50000 7686. 00| 3.11000 5311. 88| 3. 00000 5124. 00
GEOTEXTI LES | | |
0038 616- 06405 1620.000 My | 20. 50000 33210. 00| 25. 00000 40500. 00| 24. 00000 38880. 00
Rl PRAP, REVETNMENT | | |
0039 616- 06451 168.000 My | 24. 50000 4116. 00| 50. 00000 8400. 00| 24. 00000 4032. 00

RI PRAP, UNI FORM |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 431 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (10) 35-1212938 | (11) 35-1523985 | (12) 35-1057871
| ATLAS EXCAVATING | NC. | WRTZ & YATES, |NC | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 621-01004 2.000 EACH 550. 00000 1100. 00| 700. 00000 1400. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06545 0.711 My | 690. 00000 490. 59| 800. 00000 568. 80| 700. 00000 497. 70
FERTI LI ZER | | |
0042 621- 06548 7.170 kg | 65. 00000 466. 05| 80. 00000 573. 60| 66. 00000 473. 22
SEED M XTURE, CV | | |
0043 621- 06553 125.000 kg | 9. 30000 1162. 50| 10. 00000 1250. 00| 10. 00000 1250. 00
SEED M XTURE, R | | |
0044 621- 06557 50.000 kg | 8. 10000 405. 00| 10. 00000 500. 00| 9. 00000 450. 00
SEED M XTURE, T | | |
0045 621- 06565 5.420 My | 530. 00000 2872. 60| 600. 00000 3252. 00| 520. 00000 2818. 40
MULCHI NG MATERI AL | | |
0046 621-06574 432.000 n2 | 4. 80000 2073. 60| 6. 50000 2808. 00| 5. 00000 2160. 00
SODDI NG | | |
0047 621-06575 265.000 n2 | 4. 80000 1272. 00| 6. 50000 1722. 50| 5. 00000 1325. 00
SODDI NG,  NURSERY | | |
0048 622-52436 6. 000 EACH 26. 00000 156. 00| 40. 00000 240. 00| 25. 00000 150. 00
SI GN, DO NOT MOW OR SPRAY | | |
0049 622-91786 210. 000 EACH 9. 50000 1995. 00| 11. 00000 2310. 00| 10. 00000 2100. 00
SEEDLI NG | | |
0050 713-51334 LUWP]  117000. 00000 117000. 00] 120000. 00000 120000. 00] 140000. 00000 140000. 00
TEMPORARY PI PE AND APPROACHES | | |
0051 714-06660 88.300 nm2 | 290. 00000 25607. 00| 360. 00000 31788. 00| 532. 00000 46975. 60
W NGMALL | | |
0052 714-06835 25,900 m | 5800. 00000 150220. 00| 3800. 00000 98420. 00| 5122. 00000 132659. 80
|

CULVERT, PRECAST 3 SIDED, REI NFORCED | |
CONCRETE, 6700 mm X 3050 mm | | |

0053 715- 05119 60.000 m | 105. 00000 6300. 00| 80. 00000 4800. 00| 85. 00000 5100. 00
PIPE, TYPE 1, CROULAR 375 nm | | |

0054 715- 06177 2.000 EACH 1950. 00000 3900. 00| 1800. 00000 3600. 00| 3000. 00000 6000. 00
SAFETY METAL END SECTION, 6:1, 0.83 n2 | | |

0055 801- 04308 4.000 EACH 335. 00000 1340. 00| 600. 00000 2400. 00| 394. 00000 1576. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0056 801- 06203 2076.000 m | 0. 50000 1038. 00| 0. 54000 1121. 04| 0. 36000 747.36
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0057 801- 06207 480.000 m | 3. 40000 1632. 00| 4.00000 1920. 00| 4.00000 1920. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0058 801- 06605 18.000 EACH 110. 00000 1980. 00| 200. 00000 3600. 00| 110. 00000 1980. 00

BARRI CADE, I11A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 431 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (10) 35-1212938 | (11) 35-1523985 | (12) 35-1057871
| ATLAS EXCAVATING | NC. | WRTZ & YATES, |NC | SMOCK FANSLER CORPORATI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0059 801- 06640 24.000 EACH 70. 00000 1680. 00| 100. 00000 2400. 00| 105. 00000 2520. 00
CONSTRUCTI ON SI GN, A | | |
0060 801-06645 14.000 EACH 32. 00000 448. 00| 50. 00000 700. 00| 39. 00000 546. 00
CONSTRUCTI ON SI G\, B | | [
0061 808-06712 116.000 m | 0. 45000 52. 20| 0. 52000 60. 32| 0. 45000 52.20
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0062 808-06713 1038.000 m | 0. 45000 467. 10| 0. 51000 529. 38| 0. 50000 519. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0063 808-06714 464.000 m | 0. 45000 208. 80| 0. 52000 241. 28| 0. 50000 232.00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0064 808- 75996 20. 000 EACH 15. 00000 300. 00| 12. 00000 240. 00| 60. 00000 1200. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0065 808- 75998 20. 000 EACH 49. 50000 990. 00| 60. 00000 1200. 00| 50. 00000 1000. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ | |
0066 207-02045 1282.000 nB8 | 7.00000 8974. 00| 6. 50000 8333. 00| 4. 00000 5128. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0067 801-06775 LUWP| 8000. 00000 8000. 00| 17500. 00000 17500. 00| 12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | |
0068 808-06716 300.000 m | 1. 55000 465. 00| 1. 67000 501. 00| 2. 00000 600. 00
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 805, 334. 01] $ 826, 590. 85| $ 871, 640. 54
CONTRACT TOTALS | $ 805, 334. 01] $ 826, 590. 85| $ 871, 640. 54




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 431 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (13) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE CONSTRUCTI ON
I I |
0001 105-06790 6.000 MXS | 2293. 68000 13762. 08| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 10947. 04000 10947. 04| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 43750. 00000 43750. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 1170. 83000 1170. 83| |
CLEARI NG Rl GHT OF WAY | | [
0005 202-02241 100.000 m | 10. 53000 1053. 00| |
GUARDRAI L, REMOVE | [ [
0006 202-51330 LUWP| 6557. 90000 6557. 90| |
PRESENT STRUCTURE, REMOVE | [ [
0007 202-60820 288.000 n2 | 8. 29000 2387. 52| |
SURFACE M LLI NG, ASPHALT | [ [
0008 203- 02000 3500.000 nB8 | 16. 51000 57785. 00| |
EXCAVATI ON, COVVON | [ [
0010 205-02224 1278.000 m | 5. 89000 7527. 42| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205-02229 549.000 m | 9. 74000 5347. 26| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0012 211- 02060 400.000 n8 | 49. 69000 19876. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 213-52830 315.000 nB | 86. 40000 27216. 00| |
FLOMBLE MORTAR | | |
0014 303-52308 2318.000 My | 24.10000 55863. 80| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 1170.000 My | 32. 00000 37440. 00| |
HVA BASE 25.0 nm MAI NLI NE | [ [
0016 402-05474 1407.000 My | 33. 00000 46431. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 399.000 My | 50. 00000 19950. 00| |
HVA SURFACE 9.5 nm NAI NLI NE | | [
0018 402- 05481 245.000 My | 33. 50000 8207. 50| |
HVA BASE 25.0 mm SHOULDER | | |
0019 404- 05511 2259.000 n2 | 2. 60000 5873. 40| |
SEAL COAT, 2 | | |
0020 405- 05518 2259.000 n2 | 0. 80000 1807. 20| |
|

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 431 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (13) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 406- 05521 10733.000 n2 | 0. 10000 1073. 30| |
ASPHALT FOR TACK COAT | | |
0022 601-01626 1.000 EACH 1157. 86000 1157. 86 |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ | |
0023 601- 01740 1.000 EACH 1631. 53000 1631. 53| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | [ |
0024 601- 02206 83.820 m | 37. 89000 3175. 94| |
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0025 601- 02636 68.580 m | 87. 37000 5991. 83| |
GUARDRAI L, W BEAM NESTED | [ |
0026 601- 04746 1.000 EACH 5526. 15000 5526. 15 |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0027 601- 06037 2.000 EACH 630. 51000 1261. 02| |
GUARDRAI L END TREATMENT, | | | |
0028 601- 94689 2.000 EACH 3315. 69000 6631. 38 |
GUARDRAI L END TREATMENT, CS | | |
0029 601- 97080 4.000 EACH 1921. 00000 7684. 00| |
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0030 601- 99105 87.630 m | 33. 68000 2951. 38| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 602- 06646 115.000 m | 122. 05000 14035. 75| |
TEMPORARY CONCRETE BARRI ER | | |
0032 610- 05527 138.000 My | 51. 00000 7038. 00| |
HVA FOR APPROACHES | | |
0033 611- 06497 1.000 EACH 110. 52000 110. 52| |
MAl LBOX ASSEMBLY, S| NGLE | | |
0034 615- 06490 24.000 EACH 108. 42000 2602. 08| |
RIGHT OF WAY MARKER | | |
0035 615- 06505 2.000 EACH 510. 51000 1021. 02| |
MONUMENT, B | | |
0036 615- 06527 1.000 EACH 463. 14000 463. 14| |
MONUVENT, SECTI ON CORNER | | |
0037 616- 02320 1708.000 n2 | 3. 51000 5995. 08| |
GEOTEXTI LES | [ |
0038 616- 06405 1620.000 My | 27. 68000 44841. 60| |
Rl PRAP, REVETMENT | [ |
0039 616- 06451 168.000 My | 28. 70000 4821. 60| |
I I

RI PRAP, UNI FORM |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 431 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (13) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0040 621-01004 2.000 EACH 552. 62000 1105. 24| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06545 0.711 My | 692. 69000 492. 50| |
FERTI LI ZER | | |
0042 621-06548 7.170 kg | 65. 26000 467. 91| |
SEED M XTURE, CV | | |
0043 621- 06553 125.000 kg | 9. 28000 1160. 00| |
SEED M XTURE, R | | |
0044 621- 06557 50.000 kg | 8. 08000 404. 00| |
SEED M XTURE, T | | |
0045 621- 06565 5.420 My | 533. 67000 2892. 49| |
MULCHI NG MATERI AL | | |
0046 621-06574 432.000 n2 | 4. 78000 2064. 96| |
SODDI NG | | |
0047 621- 06575 265.000 nR2 | 4. 78000 1266. 70| |
SODDI NG,  NURSERY | | |
0048 622-52436 6. 000 EACH 26. 32000 157. 92| |
SI GN, DO NOT MOW OR SPRAY | | |
0049 622-91786 210. 000 EACH| 9. 47000 1988. 70| |
SEEDLI NG | | |
0050 713-51334 LUWP|  142905. 73000 142905. 73| |
TEMPORARY PI PE AND APPROACHES | | |
0051 714- 06660 88.300 nR2 | 484. 56000 42786. 65| |
W NGMALL | | |
0052 714-06835 25.900 m | 6194. 21000 160430. 04| |
CULVERT, PRECAST 3 S| DED, REI NFORCED | | |
CONCRETE, 6700 nm X 3050 nm | | [
0053 715-05119 60.000 m | 72.91000 4374. 60| |
PIPE, TYPE 1, O RCULAR 375 mm [ | |
0054 715-06177 2.000 EACH 2932. 43000 5864. 86| |
SAFETY METAL END SECTIQN, 6:1, 0.83 n2 | | |
0055 801- 04308 4.000 EACH 384. 20000 1536. 80| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0056 801- 06203 2076.000 m | 0. 35000 726. 60| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0057 801- 06207 480.000 m | 3. 37000 1617. 60| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0058 801- 06605 18. 000 EACH 105. 26000 1894. 68| |
I

BARRI CADE, I11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 431 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 850, 068. 27 RQUTE : SR 32
CALL ORDER . 431 CONTRACT I D : B -24955-A COUNTI ES : BOONE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (13) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0059 801- 06640 24.000 EACH 100. 00000 2400. 00| |
CONSTRUCTI ON SI GN, A | | |
0060 801- 06645 14.000 EACH 36. 84000 515. 76| |
CONSTRUCTI ON SI G\, B | [ [
0061 808-06712 116.000 m | 0. 42000 48. 72| |
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0062 808-06713 1038.000 m | 0. 35000 363. 30| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0063 808-06714 464.000 m | 0. 35000 162. 40| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0064 808- 75996 20. 000 EACH 52. 63000 1052. 60| |
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0065 808- 75998 20. 000 EACH 47. 37000 947. 40| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | [
0066 207-02045 1282.000 nB | 15. 62000 20024. 84| |
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0067 801-06775 LUWP| 23884. 89000 23884. 89| |
MAI NTAI NI NG TRAFFI C | | [
0068 808- 06716 300.000 m | 1. 73000 519. 00| |
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 915, 023. 02| [

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 451 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9954029
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 473, 999.00 100. 0000%
2 35-1310611 ROBERTSON, DUNCAN, | NC. $  486,787.26 102. 6979%
3 35-1381845 HARVEY, GECRGE R & SON, INC. $  511,981.73 108. 0132%
4 35-1523985 WRTZ & YATES, |INC. $  574,514.06 121. 2057%
5  35-1673827 HENDERSON, H E., |INC. $  598,176.07 126. 1977%
6 35-1917625 M LESTONE CONTRACTORS, L. P. $  626,672.42 132. 2096%
7  35-1128289 BEATY CONSTRUCTI ON, | NC. $  629,606.25 132. 8286%
8  35-0918397 RIETH RI LEY CONSTRUCTI ON $  637,586.17 134. 5121%
9 35-1212938 ATLAS EXCAVATI NG | NC. $  655,122.96 138. 2118%
10 35- 1364963 ERBER & M LLI GAN CONSTR  CO. $  674,413.10 142. 2815%
11  35-1609544 SCHUTT- LOOKABI LL CO $  706,928.16 149. 1412%
| (1) 35-1386990 | (2) 35-1310611 | (3) 35-1381845
| 1'SOM JACK CONSTRUCTI ON CO | ROBERTSON, DUNCAN, | NC. | HARVEY, GECRGE R & SON, INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 06790 9.000 M | 1000. 00000 9000. 00| 1250. 00000 11250. 00| 1000. 00000 9000. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  11000. 00000 11000. 00| 6000. 00000 6000.00]  10000. 00000 10000. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  22500. 00000 22500. 00|  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 5000. 00000 5000.00]  10000. 00000 10000. 00|  12500. 00000 12500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02286 1.000 EACH 5000. 00000 5000.00]  10000. 00000 10000. 00| 6000. 00000 6000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 7641.000 n8 | 7. 75000 59217. 75| 5. 00000 38205. 00| 6. 00000 45846. 00
EXCAVATI ON,  COMVON | | |
0007 203- 51223 415.000 n8 | 11. 00000 4565. 00| 7.00000 2905. 00| 6. 00000 2490. 00
EXCAVATI ON, WATERVAY | | |
0008 205- 02224 93.000 m | 11. 00000 1023. 00| 6. 00000 558. 00| 6. 60000 613. 80

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02229 93.700 m | 5. 00000 468. 50| 10. 00000 937. 00| 10. 40000 974. 48
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 451 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1310611 | (3) 35-1381845
| ' SOM JACK CONSTRUCTI ON CO | ROBERTSON, DUNCAN, | NC. | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0010 206-51220 135.000 nB8 | 60. 00000 8100. 00| 100. 00000 13500. 00| 200. 00000 27000. 00
EXCAVATI ON, VET | |
0011 206-51225 23.000 n8 | 12. 00000 276. 00| 50. 00000 1150. 00| 10. 00000 230. 00
EXCAVATI ON, DRY | |
0012 211-06467 12.800 n8 | 40. 00000 512. 00| 30. 00000 384. 00| 25. 00000 320. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0013 303- 04095 300.000 My | 15. 00000 4500. 00| 17. 00000 5100. 00| 22. 00000 6600. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0014 303-52308 1751.000 My | 16. 00000 28016. 00| 15. 00000 26265. 00| 17. 60000 30817. 60
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402-05474 450.000 My | 48. 00000 21600. 00| 41. 25000 18562. 50| 41. 25000 18562. 50
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 201.000 My | 71. 00000 14271. 00| 53. 08000 10669. 08| 53. 10000 10673. 10
HVA SURFACE 9.5 nm MAI NLI NE | |
0017 404-05514 795.000 n2 | 6. 25000 4968. 75| 7.59000 6034. 05| 7. 60000 6042. 00
SEAL COAT, 5 | | [
0018 405- 05518 2750.000 n2 | 0. 70000 1925. 00| 2.09000 5747. 50| 2. 10000 5775. 00
ASPHALT FOR PRI ME COAT | | [
0019 406- 05521 2700.000 n2 | 0. 35000 945. 00| 0. 50000 1350. 00| 0. 50000 1350. 00
ASPHALT FOR TACK COAT | | [
0020 501- 05090 108.200 n2 | 45. 00000 4869. 00| 70. 00000 7574. 00| 50. 00000 5410. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0021 601-01846 1.000 EACH 1750. 00000 1750. 00| 1760. 00000 1760. 00| 1760. 00000 1760. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 [ |
0022 601- 02354 4.000 EACH 500. 00000 2000. 00 412. 50000 1650. 00| 412. 50000 1650. 00
GUARDRAI L TRANSI TI ON, WI | |
0023 601- 04150 95.250 m | 140. 00000 13335. 00 140. 80000 13411. 20| 140. 80000 13411. 20

S| DE MOUNTED BRI DGE RAI L

|

I

I

II
GUARDRAI L, THRIE BEAM 1.905 m SPACING , | | |

| I

0024 601- 06037 3.000 EACH 700. 00000 2100. 00

I

I

I

660. 00000 1980. 00| 660. 00000 1980. 00
GUARDRAI L END TREATMENT, | | |
0025 601- 99105 125.610 m | 35. 00000 4396. 35 35. 00000 4396. 35 35. 00000 4396. 35
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0026 603- 02664 1.000 EACH 8500. 00000 8500. 00| 8500. 00000 8500. 00| 5500. 00000 5500. 00
GATE, CATTLE | | |
0027 603- 06040 680.000 m | 20. 00000 13600. 00| 17. 60000 11968. 00| 17. 60000 11968. 00

FENCE, FARM FI ELD, 1190 nm, BARBED | | |
WRE TOP, (ALL 9 GAUGE W RE) | | |

0028 603- 91340 3.000 EACH 1200. 00000 3600. 00| 1320. 00000 3960. 00| 1320. 00000 3960. 00
FENCE GATE, FARM FIELD, 1190 nm X 6.1 m | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 451 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER : 451 CONTRACT 1D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1386990 | (2) 35-1310611 | (3) 35-1381845
| 'SOM JACK CONSTRUCTI ON OO | ROBERTSON, DUNCAN, | NC. | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0029 616- 02320 1187.000 n2 | 4. 00000 4748. 00| 3.00000 3561. 00| 2. 50000 2967. 50
GEOTEXTI LES | | [
0030 616- 06405 1048.000 My | 17. 00000 17816. 00| 17. 50000 18340. 00| 18. 00000 18864. 00
Rl PRAP, REVETMENT | | |
0031 621-01004 2.000 EACH 650. 00000 1300. 00| 770. 00000 1540. 00| 770. 00000 1540. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-01371 37.600 kg | 26. 00000 977. 60| 17. 05000 641. 08| 17. 00000 639. 20
SEED M XTURE, LEGUME, 2 | |
0033 621- 06545 1.200 My | 500. 00000 600. 00| 819. 50000 983. 40| 820. 00000 984. 00
FERTI LI ZER | | |
0034 621- 06548 4.800 kg | 77. 00000 369. 60| 68. 20000 327. 36| 68. 00000 326. 40
SEED M XTURE, CV | | I
0035 621- 06553 179.500 kg | 3. 00000 538. 50| 10. 90000 1956. 55| 10. 90000 1956. 55
SEED M XTURE, R | | |
0036 621- 06565 5.600 My | 525. 00000 2940. 00| 632. 50000 3542. 00| 632. 00000 3539. 20
MULCHI NG MATERI AL | |
0037 621- 06567 19.200 kL | 1. 00000 19. 20| 0. 55000 10. 56| 0. 55000 10. 56
VWATER | | |
0038 621- 06575 1060.000 n2 | 3. 00000 3180. 00| 4. 90000 5194. 00| 4. 90000 5194. 00
SCDDI NG, NURSERY | | |
0039 622-52436 2.000 EACH 35. 00000 70. 00| 27. 50000 55. 00| 27. 50000 55. 00
SIGN, DO NOT MOW OR SPRAY | |
0040 622-91786 70.000 EACH 10. 00000 700. 00| 9. 90000 693. 00| 9. 90000 693. 00
SEEDLI NG | | |
0041 622-98200 4.000 EACH 35. 00000 140. 00| 27. 50000 110. 00| 27. 50000 110. 00
SIGN, DO NOT DI STURB | |
0042 701-01849 370.480 m | 81. 00000 30008. 88| 75. 00000 27786. 00| 98. 00000 36307.04
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 mm 356 nm | | |
0043 701- 93633 10.000 m | 500. 00000 5000. 00| 250. 00000 2500. 00| 250. 00000 2500. 00
OVERS| ZED PREDR!I LLED PI LE HOLES | | |
0044 701- 99086 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00| 200. 00000 800. 00
PILE TIP, STEEL SHELL , 356 mm | | |
0045 702- 51005 56.600 N8 | 360. 00000 20376. 00| 400. 00000 22640. 00| 455, 00000 25753. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 19.200 nB | 360. 00000 6912. 00| 400. 00000 7680. 00| 390. 00000 7488. 00
CONCRETE, B, FOOTI NGS | |
0047 703-51030 5491.000 kg | 1. 02000 5600. 82| 1. 25000 6863. 75| 1. 20000 6589. 20
REI NFORCI NG STEEL | |
0048 703-51032 9811.000 kg | 1. 25000 12263. 75| 1. 35000 13244. 85| 1. 35000 13244. 85

REI NFORCI NG STEEL, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 451 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1310611 | (3) 35-1381845
| ' SOM JACK CONSTRUCTI ON CO | ROBERTSON, DUNCAN, | NC. | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0049 704-51002 101.400 n8 | 360. 00000 36504. 00| 500. 00000 50700. 00| 455. 00000 46137. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0050 707-05974 169.000 n2 | 340. 00000 57460. 00| 350. 00000 59150. 00| 330. 00000 55770. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 838 nm X 914 mm | | I

0051 709-51821 LUWP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 2100. 00000 2100. 00
SURFACE SEAL | | |

0052 715- 05021 40.000 m | 28. 00000 1120. 00| 60. 00000 2400. 00| 55. 00000 2200. 00
PI PE, TYPE 3, C RCULAR 375 mm | | |

0053 715- 05407 24.000 m | 30. 00000 720. 00| 10. 00000 240. 00| 30. 00000 720. 00
Pl PE, END BENT DRAIN, 150 mm | |

0054 715- 46005 6.000 EACH 125. 00000 750. 00| 225. 00000 1350. 00| 225. 00000 1350. 00
Pl PE END SECTI ON, 375 nm | |

0055 801- 04308 2.000 EACH 800. 00000 1600. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
ROAD CLOSURE SI GN ASSEMBLY | [ |

0056 801- 06605 4.000 EACH 300. 00000 1200. 00| 160. 00000 640. 00| 165. 00000 660. 00
BARRI CADE, |I1A | | |

0057 801- 06640 4.000 EACH 300. 00000 1200. 00| 132. 00000 528. 00| 140. 00000 560. 00
CONSTRUCTI ON SI G\, A | | |

0058 801- 06775 LUWP| 6500. 00000 6500. 00| 2500. 00000 2500. 00| 1800. 00000 1800. 00
MAI NTAI NI NG TRAFFI C | | |

0059 802- 76035 0.840 n2 | 195. 00000 163. 80| 209. 00000 175. 56| 210. 00000 176. 40

SI GN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 mm TH CKNESS | | |

0060 802- 76055 7.300 m | 25. 00000 182. 50| 16. 23000 118. 47| 16. 00000 116. 80
SI GN POST, A | | |
SECTI ON TOTALS | $  473,999.00| $ 486, 787. 26| $  511,981.73
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 473, 999. 00| $ 486, 787. 26| $ 511,981.73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 451 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1673827 | (6) 35-1917625
| WRTZ & YATES, | NC. | HENDERSON, H. E., |NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 9.000 MXS | 1200. 00000 10800. 00| 743. 00000 6687. 00| 1475. 00000 13275. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 12000. 00000 12000. 00| 19620. 00000 19620. 00| 10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 30000. 00000 30000. 00| 20544. 00000 20544. 00| 31000. 00000 31000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 17000. 00000 17000. 00| 13920. 00000 13920. 00| 12500. 00000 12500. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-02286 1.000 EACH 22000. 00000 22000. 00| 10712. 00000 10712. 00| 53900. 00000 53900. 00
PRESENT STRUCTURE, REMOVE | |
0006 203- 02000 7641.000 n8 | 7. 85000 59981. 85| 12. 55000 95894, 55| 10. 00000 76410. 00
EXCAVATI ON, COVVON | | |
0007 203-51223 415.000 n8 | 10. 50000 4357. 50| 12. 25000 5083. 75| 10. 00000 4150. 00
EXCAVATI ON, WATERWAY | |
0008 205- 02224 93.000 m | 7.25000 674. 25| 6. 30000 585. 90| 6. 32000 587.76

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0009 205- 02229 93.700 m | 11. 00000 1030. 70| 9. 92000 929. 50| 9. 95000 932.32
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0010 206- 51220 135.000 n8 | 104. 30000 14080. 50| 29. 71000 4010. 85| 30. 00000 4050. 00
EXCAVATI ON, VAET | |

0011 206-51225 23.000 n8 | 20. 00000 460. 00| 19. 34000 444. 82| 22. 00000 506. 00
EXCAVATI ON, DRY | |

0012 211- 06467 12.800 n8 | 26. 56000 339. 97| 52. 86000 676. 61] 140. 00000 1792. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0013 303- 04095 300.000 My | 18. 70000 5610. 00| 19. 68000 5904. 00| 21. 50000 6450. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |

0014 303-52308 1751.000 My | 17. 60000 30817. 60| 15. 82000 27700. 82| 16. 00000 28016. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0015 402- 05474 450.000 My | 52. 00000 23400. 00| 39. 38000 17721. 00| 42. 00000 18900. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0016 402- 05477 201.000 My | 56. 00000 11256. 00| 50. 66000 10182. 66 50. 00000 10050. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0017 404- 05514 795.000 n2 | 6. 00000 4770. 00| 7. 25000 5763. 75| 5. 50000 4372.50
SEAL COAT, 5 | | |

0018 405- 05518 2750.000 12 | 0. 57000 1567. 50| 2. 00000 5500. 00| 0. 50000 1375. 00
ASPHALT FOR PRI ME COAT | |

0019 406- 05521 2700.000 12 | 0. 08000 216. 00| 0. 47000 1269. 00| 0. 07000 189. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1673827 | (6) 35-1917625
| WRTZ & YATES, | NC. | HENDERSON, H. E., |NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 501- 05090 108.200 n2 | 60. 00000 6492. 00| 66. 31000 7174. 74| 70. 00000 7574. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0021 601-01846 1.000 EACH 1800. 00000 1800. 00| 1680. 00000 1680. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0022 601-02354 4.000 EACH 430. 00000 1720. 00| 393. 75000 1575. 00| 394. 00000 1576. 00
GUARDRAI L TRANSI TI ON, W | | [
0023 601- 04150 95.250 m | 143. 00000 13620. 75| 134. 40000 12801. 60| 140. 00000 13335. 00
GUARDRAI L, THRI E BEAM 1.905 m SPACI NG , | | |
S| DE MOUNTED BRI DGE RAI L | | |
0024 601- 06037 3.000 EACH 700. 00000 2100. 00| 630. 00000 1890. 00| 625. 00000 1875. 00
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 125.610 m | 36. 50000 4584. 77| 33. 39000 4194. 12| 33. 40000 4195. 37
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0026 603-02664 1. 000 EACH 10000. 00000 10000. 00| 2428. 20000 2428. 20| 7200. 00000 7200. 00
GATE, CATTLE | | |
0027 603-06040 680.000 m | 18. 00000 12240. 00| 16. 80000 11424. 00| 16. 85000 11458. 00
FENCE, FARM FIELD, 1190 nm, BARBED | | |
WRE TOP, (ALL 9 GAUGE W RE) | [ [
0028 603-91340 3.000 EACH 1380. 00000 4140. 00| 1260. 00000 3780. 00| 1275. 00000 3825. 00
FENCE GATE, FARM FI ELD, 1190 mm X 6.1 m| | |
0029 616- 02320 1187.000 n2 | 3. 60000 4273. 20| 1. 69000 2006. 03| 3. 00000 3561. 00
GEOTEXTI LES | | [
0030 616- 06405 1048.000 My | 26. 40000 27667. 20| 15. 10000 15824. 80| 21. 75000 22794. 00
R PRAP, REVETMENT | | |
0031 621-01004 2.000 EACH 900. 00000 1800. 00| 735. 00000 1470. 00| 740. 00000 1480. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-01371 37.600 kg | 20. 00000 752. 00| 16. 28000 612. 13| 16. 25000 611. 00
SEED M XTURE, LEGUME, 2 | | |
0033 621- 06545 1.200 My | 1000. 00000 1200. 00] 782. 25000 938. 70| 780. 00000 936. 00
FERTI LI ZER | | |
0034 621-06548 4.800 kg | 70. 00000 336. 00| 65. 10000 312. 48| 65. 00000 312.00
SEED M XTURE, CV | | |
0035 621- 06553 179.500 kg | 12. 00000 2154. 00| 10. 40000 1866. 80| 10. 50000 1884. 75
SEED M XTURE, R | | |
0036 621- 06565 5.600 My | 700. 00000 3920. 00| 603. 75000 3381. 00| 600. 00000 3360. 00
MULCHI NG MATERI AL | | [
0037 621- 06567 19.200 kL | 1. 00000 19. 20| 0. 53000 10. 18| 0. 55000 10. 56
I

WATER | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 451 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 612, 284.24 ROUTE : CR 550E
CALL ORDER : 451 CONTRACT 1D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| (4) 35-1523985 | (5) 35-1673827 | (6) 35-1917625
| WRTZ & YATES, |NC. | HENDERSON, H.E., INC. | M LESTONE OONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0038 621- 06575 1060.000 n2 | 6. 00000 6360. 00| 4. 67000 4950. 20| 4. 70000 4982. 00
SCDDI NG, NURSERY | | |
0039 622-52436 2.000 EACH 40. 00000 80. 00| 26. 25000 52. 50| 26. 00000 52. 00
SIGN, DO NOT MOW OR SPRAY | | |
0040 622-91786 70.000 EACH| 12. 00000 840. 00| 9. 45000 661. 50| 9. 50000 665. 00
SEEDLI NG | | |
0041 622-98200 4.000 EACH 40. 00000 160. 00| 26. 25000 105. 00| 26. 00000 104. 00
SIGN, DO NOT DI STURB | |
0042 701- 01849 370.480 m | 85. 00000 31490. 80| 109. 81000 40682. 41| 92. 00000 34084. 16
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |
0043 701- 93633 10.000 m | 660. 00000 6600. 00| 86. 91000 869. 10| 100. 00000 1000. 00
OVERS| ZED PREDRI LLED PI LE HOLES | | [
0044 701- 99086 4.000 EACH 250. 00000 1000. 00| 195. 43000 781. 72| 230. 00000 920. 00
PILE TIP, STEEL SHELL , 356 mm | | |
0045 702- 51005 56.600 N8 | 522. 97000 29600. 10| 592. 70000 33546. 82| 775. 00000 43865. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 19.200 n8 | 473. 96000 9100. 03] 628. 51000 12067. 39| 300. 00000 5760. 00
CONCRETE, B, FOOTI NGS | | I
0047 703-51030 5491.000 kg | 1. 32000 7248. 12| 3. 60000 19767. 60| 1. 05000 5765. 55
REl NFORCI NG STEEL | |
0048 703-51032 9811.000 kg | 1. 54000 15108. 94| 3. 47000 34044. 17| 1. 30000 12754. 30
REl NFORCI NG STEEL, EPOXY COATED | | |
0049 704- 51002 101.400 n8 | 462. 52000 46899. 53| 514. 42000 52162. 19| 750. 00000 76050. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0050 707-05974 169. 000 | 325. 00000 54925. 00| 355. 46000 60072. 74| 330. 00000 55770. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 838 nm X 914 mm [ [ |
0051 709-51821 LUNP| 2400. 00000 2400. 00| 2079. 00000 2079. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |
0052 715- 05021 40.000 m | 40. 00000 1600. 00| 50. 54000 2021. 60| 135. 00000 5400. 00
Pl PE, TYPE 3, C RCULAR 375 nm [ | |
0053 715- 05407 24.000 m | 39. 50000 948. 00| 17. 14000 411. 36| 44. 00000 1056. 00
Pl PE, END BENT DRAIN, 150 mm | | |
0054 715- 46005 6.000 EACH 150. 00000 900. 00| 182. 02000 1092. 12| 330. 00000 1980. 00
Pl PE END SECTI ON, 375 nm | |
0055 801- 04308 2.000 EACH 800. 00000 1600. 00| 472. 50000 945. 00| 470. 00000 940. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0056 801- 06605 4.000 EACH 300. 00000 1200. 00| 152. 25000 609. 00| 150. 00000 600. 00
BARRI CADE, |11A | |
0057 801- 06640 4.000 EACH 240. 00000 960. 00| 126. 00000 504. 00| 125. 00000 500. 00

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1673827 | (6) 35-1917625
| WRTZ & YATES, | NC. | HENDERSON, H. E., |NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 801- 06775 LUWP| 6000. 00000 6000. 00| 3950. 00000 3950. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | | |
0059 802- 76035 0.840 n2 | 220. 00000 184. 80| 199. 50000 167. 58| 200. 00000 168. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0060 802- 76055 7.300 m | 17. 50000 127. 75] 15. 49000 113. 08| 15. 50000 113. 15
SI GN POST, A | | |
SECTI ON TOTALS | $ 574, 514. 06| $ 598, 176. 07| $ 626, 672. 42
------------------------------------------ 6
CONTRACT TOTALS | $ 574, 514. 06| $ 598, 176. 07| $ 626, 672. 42




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0918397 | (9) 35-1212938
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 9.000 MXS | 1500. 00000 13500. 00| 1350. 00000 12150. 00| 650. 00000 5850. 00
FI ELD OFFI CE, 27.9 n2 [ [ |
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 12300. 00000 12300. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 31500. 00000 31500. 00| 31000. 00000 31000. 00| 32500. 00000 32500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 13000. 00000 13000. 00| 15000. 00000 15000. 00| 25000. 00000 25000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-02286 1.000 EACH 53078. 00000 53078. 00| 19400. 00000 19400. 00| 30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 7641.000 n8 | 4. 75000 36294. 75| 13. 00000 99333. 00| 11. 00000 84051. 00
EXCAVATI ON, COVVON | | |
0007 203-51223 415.000 n8 | 4. 75000 1971. 25| 14. 75000 6121. 25| 10. 00000 4150. 00
EXCAVATI ON, WATERWAY | | [
0008 205- 02224 93.000 m | 6. 50000 604. 50| 6. 00000 558. 00| 7.00000 651. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ |
0009 205- 02229 93.700 m | 10. 00000 937. 00| 9. 45000 885. 47| 20. 00000 1874. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0010 206-51220 135.000 nB8 | 325. 00000 43875. 00| 580. 00000 78300. 00| 70. 00000 9450. 00
EXCAVATI ON, VET | | [
0011 206-51225 23.000 n8 | 14. 00000 322. 00| 28. 00000 644. 00| 50. 00000 1150. 00
EXCAVATI ON, DRY | | |
0012 211- 06467 12.800 nB8 | 45. 00000 576. 00| 48. 00000 614. 40| 90. 00000 1152. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0013 303- 04095 300.000 My | 21. 00000 6300. 00| 18. 35000 5505. 00| 17. 50000 5250. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0014 303-52308 1751.000 My | 14. 00000 24514. 00| 14. 20000 24864. 20| 15. 50000 27140. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402-05474 450.000 My | 41. 00000 18450. 00| 39. 30000 17685. 00| 44, 00000 19800. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 201.000 My | 53. 00000 10653. 00| 57. 60000 11577. 60| 52. 00000 10452. 00
HVA SURFACE 9.5 nm NAI NLI NE | | [
0017 404- 05514 795.000 n2 | 7.50000 5962. 50| 5. 30000 4213. 50| 5. 70000 4531. 50
SEAL COAT, 5 | | |
0018 405- 05518 2750.000 n2 | 2. 00000 5500. 00| 0. 36000 990. 00| 0. 55000 1512. 50
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 2700.000 n2 | 0. 50000 1350. 00| 0. 24000 648. 00| 0. 10000 270. 00

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0918397 | (9) 35-1212938
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 501- 05090 108.200 n2 | 65. 00000 7033. 00| 65. 00000 7033. 00| 52. 00000 5626. 40
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0021 601-01846 1.000 EACH 1750. 00000 1750. 00| 1600. 00000 1600. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 [ |
0022 601-02354 4.000 EACH 410. 00000 1640. 00 375. 00000 1500. 00| 395. 00000 1580. 00
GUARDRAI L TRANSI TI ON, WI | |
0023 601- 04150 95.250 m | 140. 00000 13335. 00 142. 00000 13525. 50| 135. 00000 12858. 75

I
I
I
|
GUARDRAI L, THRIE BEAM 1.905 m SPACING , | I I
S| DE MOUNTED BRI DGE RAI L | | I
[
I
I
|
I
[

0024 601- 06037 3.000 EACH 655. 00000 1965. 00 600. 00000 1800. 00| 625. 00000 1875. 00
GUARDRAI L END TREATMENT, | | |

0025 601- 99105 125.610 m | 35. 00000 4396. 35 32. 00000 4019. 52 33. 00000 4145. 13
GUARDRAI L, WBEAM 1.905 m SPACI NG | |

0026 603- 02664 1.000 EACH 6600. 00000 6600.00]  10000. 00000 10000. 00| 8000. 00000 8000. 00
GATE, CATTLE |

0027 603- 06040 680.000 m | 18. 00000 12240. 00 16. 00000 10880. 00| 16. 90000 11492. 00
FENCE, FARM FIELD, 1190 mm, BARBED | | |
WRE TOP, (ALL 9 GAUGE W RE) | | |

0028 603- 91340 3.000 EACH 1400. 00000 4200. 00| 1200. 00000 3600. 00| 1300. 00000 3900. 00
FENCE GATE, FARM FIELD, 1190 nm X 6.1 m | | |

0029 616- 02320 1187.000 n2 | 2. 00000 2374. 00| 2.00000 2374. 00| 4.50000 5341. 50
GEOTEXTI LES | | |

0030 616- 06405 1048.000 My | 22. 00000 23056. 00| 20. 30000 21274. 40| 18. 00000 18864. 00
Rl PRAP, REVETMENT | | |

0031 621- 01004 2.000 EACH 765. 00000 1530. 00| 700. 00000 1400. 00| 730. 00000 1460. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0032 621- 01371 37.600 kg | 17. 00000 639. 20| 15. 50000 582. 80| 16. 20000 609. 12
SEED M XTURE, LEGUMVE, 2 | | |

0033 621- 06545 1.200 My | 815. 00000 978. 00| 745. 00000 894. 00| 780. 00000 936. 00
FERTI LI ZER | | |

0034 621- 06548 4.800 kg | 68. 00000 326. 40| 62. 00000 297. 60| 65. 00000 312.00
SEED M XTURE, CV | | |

0035 621- 06553 179.500 kg | 11. 00000 1974. 50]| 9. 90000 1777. 05| 10. 40000 1866. 80
SEED M XTURE, R | | |

0036 621- 06565 5.600 My | 625. 00000 3500. 00| 575. 00000 3220. 00| 605. 00000 3388. 00
MULCH NG MATERI AL | |

0037 621- 06567 19.200 kL | 0. 55000 10. 56| 0. 50000 9. 60| 0. 55000 10. 56

I

WATER | |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 612, 284.24 ROUTE : CR 550E
CALL ORDER : 451 CONTRACT 1D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| (7) 35-1128289 | (8) 35-0918397 | (9) 35-1212938
| BEATY CONSTRUCTI ON, | NC. | RETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0038 621- 06575 1060.000 n2 | 6. 20000 6572. 00| 4. 45000 4717. 00| 4. 60000 4876. 00
SCDDI NG, NURSERY | | |
0039 622-52436 2.000 EACH 28. 00000 56. 00| 25. 00000 50. 00| 26. 00000 52. 00
SIGN, DO NOT MOW OR SPRAY | | |
0040 622-91786 70.000 EACH| 10. 00000 700. 00| 9. 00000 630. 00| 9. 50000 665. 00
SEEDLI NG | | |
0041 622-98200 4.000 EACH 30. 00000 120. 00| 25. 00000 100. 00| 26. 00000 104. 00
SIGN, DO NOT DI STURB | |
0042 701-01849 370.480 m | 68. 00000 25192. 64| 83. 00000 30749. 84| 135. 00000 50014. 80
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |
0043 701- 93633 10.000 m | 265. 00000 2650. 00| 30. 00000 300. 00| 450. 00000 4500. 00
OVERS| ZED PREDRI LLED PI LE HOLES | | [
0044 701- 99086 4.000 EACH 260. 00000 1040. 00| 180. 00000 720. 00| 230. 00000 920. 00
PILE TIP, STEEL SHELL , 356 mm | | |
0045 702- 51005 56.600 N8 | 800. 00000 45280. 00| 580. 00000 32828. 00| 500. 00000 28300. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 19.200 n8 | 600. 00000 11520. 00| 580. 00000 11136. 00| 450. 00000 8640. 00
CONCRETE, B, FOOTI NGS | | I
0047 703-51030 5491.000 kg | 1. 10000 6040. 10| 0. 92000 5051. 72| 1. 30000 7138. 30
REl NFORCI NG STEEL | |
0048 703-51032 9811.000 kg | 1. 30000 12754. 30| 1. 04000 10203. 44| 1. 40000 13735. 40
REl NFORCI NG STEEL, EPOXY COATED | | |
0049 704- 51002 101.400 n8 | 780. 00000 79092. 00| 540. 00000 54756. 00| 400. 00000 40560. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0050 707-05974 169. 000 | 380. 00000 64220. 00| 300. 00000 50700. 00| 735. 00000 124215. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 838 nm X 914 mm [ [ |
0051 709-51821 LUNP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0052 715- 05021 40.000 m | 52. 00000 2080. 00| 64. 00000 2560. 00| 110. 00000 4400. 00
Pl PE, TYPE 3, C RCULAR 375 nm [ | |
0053 715- 05407 24.000 m | 15. 00000 360. 00| 10. 00000 240. 00| 38. 00000 912. 00
Pl PE, END BENT DRAIN, 150 mm | | |
0054 715- 46005 6.000 EACH| 250. 00000 1500. 00| 240. 00000 1440. 00| 175. 00000 1050. 00
Pl PE END SECTI ON, 375 nm | |
0055 801- 04308 2.000 EACH 500. 00000 1000. 00| 450. 00000 900. 00| 575. 00000 1150. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0056 801- 06605 4.000 EACH 160. 00000 640. 00| 145. 00000 580. 00| 215. 00000 860. 00
BARRI CADE, |11A | |
0057 801- 06640 4.000 EACH 140. 00000 560. 00| 120. 00000 480. 00| 130. 00000 520. 00

CONSTRUCTI ON SI GN, A
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0918397 | (9) 35-1212938
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 801- 06775 LUWP| 2000. 00000 2000. 00| 600. 00000 600. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0059 802- 76035 0.840 n2 | 210. 00000 176. 40| 190. 00000 159. 60| 180. 00000 151. 20

SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm TH CKNESS | | [
0060 802- 76055 7.300 m | 16. 00000 116. 80| 14. 75000 107. 68| 15. 00000 109. 50

SIGN POST, A | | |
SECTI ON TOTALS | $ 629, 606. 25| $  637,586.17| $  655,122.96
------------------------------------------ m m e e e e e e e e e mm e e m e et m i m e m e m e m e m e e m e mm i m e m e m o m e m e e m e m e m

CONTRACT TOTALS [ $ 629, 606. 25| $ 637, 586. 17| $ 655, 122. 96
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (10) 35- 1364963 | (11) 35-1609544 |

| ERBER & M LLI GAN CONSTR. GO | SCHUTT- LOOKABI LL CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENMENT

I
0001 105-06790 9.000 M35 | 1000. 00000 9000. 00| 982. 89000 8846. 01|

FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  31000. 00000 31000. 00|  35300. 00000 35300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  40000. 00000 40000. 00|  14100. 00000 14100. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02286 1.000 EACH  54000. 00000 54000.00]  98925. 42000 98925. 42|
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 7641.000 18 | 12. 00000 91692. 00| 14. 10000 107738. 10|
EXCAVATI ON,  COMMON | | |
0007 203-51223 415.000 n8 | 12. 00000 4980. 00| 5. 67000 2353. 05
EXCAVATI ON, WATERVAY | | |
0008 205- 02224 93.000 m | 6. 50000 604. 50| 6. 78000 630. 54|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02229 93.700 m | 10. 00000 937. 00| 10. 68000 1000. 72|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0010 206-51220 135.000 n8 | 200. 00000 27000. 00| 148. 00000 19980. 00|
EXCAVATI ON, VAET | | |
0011 206- 51225 23.000 n8 | 24. 00000 552. 00| 20. 00000 460. 00|
EXCAVATI ON, DRY | | |
0012 211- 06467 12.800 n8 | 36. 00000 460. 80| 43. 41000 555. 65
AGGREGATE FOR END BENT BACKFI LL | | |
0013 303- 04095 300.000 My | 18. 00000 5400. 00| 23. 72000 7116. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0014 303-52308 1751.000 My | 18. 00000 31518. 00| 18. 45000 32305. 95|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05474 450.000 My | 40. 00000 18000. 00| 42. 37000 19066. 50|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0016 402- 05477 201.000 My | 50. 00000 10050. 00| 54. 52000 10958. 52
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 404- 05514 795.000 n2 | 7. 50000 5962. 50| 7. 80000 6201. 00|
SEAL COAT, 5 | | |
0018 405- 05518 2750.000 12 | 2. 00000 5500. 00| 2. 15000 5912. 50]
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 2700.000 12 | 0. 55000 1485. 00| 0. 51000 1377. 00|

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 451 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (10) 35- 1364963 | (11) 35-1609544 |
| ERBER & M LLI GAN CONSTR  CO. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 501- 05090 108.200 n2 | 57. 50000 6221. 50| 60. 57000 6553. 67|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0021 601-01846 1.000 EACH 1750. 00000 1750. 00| 1800. 00000 1800. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0022 601- 02354 4.000 EACH 400. 00000 1600. 00| 424. 00000 1696. 00|
GUARDRAI L TRANSI TI ON, W | | [
0023 601- 04150 95.250 m | 130. 00000 12382. 50| 144, 64000 13776. 96|
GUARDRAI L, THRI E BEAM 1.905 m SPACI NG , | | |
S| DE MOUNTED BRI DGE RAI L | | |
0024 601- 06037 3.000 EACH 650. 00000 1950. 00| 678. 00000 2034. 00|
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 125.610 m | 40. 00000 5024. 40| 35. 93000 4513. 17|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0026 603- 02664 1.000 EACH 9500. 00000 9500. 00| 11300. 00000 11300. 00|
GATE, CATTLE | | [
0027 603- 06040 680.000 m | 20. 00000 13600. 00| 18. 08000 12294. 40|
FENCE, FARM FIELD, 1190 nm, BARBED | | |
WRE TOP, (ALL 9 GAUGE W RE) | [ [
0028 603-91340 3.000 EACH 1500. 00000 4500. 00| 1356. 00000 4068. 00|
FENCE GATE, FARM FI ELD, 1190 mm X 6.1 m| | |
0029 616- 02320 1187.000 n2 | 3. 00000 3561. 00| 3. 22000 3822. 14|
GEOTEXTI LES | | [
0030 616- 06405 1048.000 My | 18. 50000 19388. 00| 23. 73000 24869. 04|
R PRAP, REVETMENT | | |
0031 621-01004 2.000 EACH 750. 00000 1500. 00| 791. 00000 1582. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-01371 37.600 kg | 20. 00000 752. 00| 17. 52000 658. 75|
SEED M XTURE, LEGUME, 2 | | |
0033 621- 06545 1.200 My | 760. 00000 912. 00| 841. 45000 1009. 74|
FERTI LI ZER | | |
0034 621-06548 4.800 kg | 65. 00000 312. 00| 70. 06000 336. 29|
SEED M XTURE, CV | | |
0035 621- 06553 179.500 kg | 10. 00000 1795. 00| 11. 19000 2008. 60|
SEED M XTURE, R | | [
0036 621- 06565 5.600 My | 600. 00000 3360. 00| 649. 75000 3638. 60|
MULCHI NG MATERI AL | | [
0037 621- 06567 19.200 kL | 1. 00000 19. 20| 0. 57000 10. 94|
I

WATER



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 451 -15
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 612, 284.24 ROUTE : CR 550E
CALL ORDER : 451 CONTRACT 1D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| (10) 35- 1364963 | (11) 35- 1609544 |
| ERBER & M LLI GAN CONSTR.  CQO | SCHUTT- LOCKABI LL QO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0038 621- 06575 1060.000 n2 | 5. 00000 5300. 00| 5. 00000 5300. 00|
SCDDI NG, NURSERY | | |
0039 622-52436 2.000 EACH| 27. 50000 55. 00| 28. 00000 56. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0040 622-91786 70.000 EACH| 10. 00000 700. 00| 10. 00000 700. 00|
SEEDLI NG | | |
0041 622- 98200 4.000 EACH 27. 50000 110. 00| 28. 00000 112. 00|
SIGN, DO NOT DI STURB | | |
0042 701-01849 370.480 m | 85. 00000 31490. 80| 98. 40000 36455. 23|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |
0043 701- 93633 10.000 m | 150. 00000 1500. 00| 250. 00000 2500. 00|
OVERS| ZED PREDRI LLED PI LE HOLES | | [
0044 701- 99086 4.000 EACH 250. 00000 1000. 00| 210. 00000 840. 00|
PILE TIP, STEEL SHELL , 356 mm | | |
0045 702- 51005 56.600 n8 | 450. 00000 25470. 00| 435. 00000 24621. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 19.200 nB | 450. 00000 8640. 00| 320. 00000 6144. 00|
CONCRETE, B, FOOTI NGS | | I
0047 703-51030 5491.000 kg | 1. 40000 7687. 40| 1. 54000 8456. 14|
REl NFORCI NG STEEL | | |
0048 703- 51032 9811.000 kg | 1. 50000 14716. 50| 1. 76000 17267. 36|
REl NFORCI NG STEEL, EPOXY COATED | | |
0049 704- 51002 101.400 nB | 500. 00000 50700. 00| 470. 00000 47658. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0050 707- 05974 169.000 n2 | 450. 00000 76050. 00| 383. 56000 64821. 64|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 838 nm X 914 mm [ [ |
0051 709-51821 LUMP| 2100. 00000 2100. 00| 1930. 00000 1930. 00|
SURFACE SEAL | | |
0052 715- 05021 40.000 m | 55. 00000 2200. 00| 51. 32000 2052. 80|
Pl PE, TYPE 3, C RCULAR 375 nm [ | |
0053 715- 05407 24.000 m | 30. 00000 720. 00| 27. 84000 668. 16|
Pl PE, END BENT DRAIN, 150 mm | | |
0054 715- 46005 6.000 EACH 275. 00000 1650. 00| 225. 35000 1352. 10|
Pl PE END SECTI ON, 375 nm | | |
0055 801- 04308 2.000 EACH 500. 00000 1000. 00| 509. 00000 1018. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0056 801- 06605 4.000 EACH 160. 00000 640. 00| 164. 00000 656. 00|
BARRI CADE, |11A | | |
0057 801- 06640 4.000 EACH 150. 00000 600. 00| 136. 00000 544. 00|

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 451 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 612, 284. 24 ROUTE : CR 550E
CALL ORDER . 451 CONTRACT I D : B -24967-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (10) 35- 1364963 | (11) 35-1609544 |
| ERBER & M LLI GAN CONSTR  CO. | SCHUTT- LOOKABI LL CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0058 801-06775 LUWP| 3500. 00000 3500. 00| 4674. 43000 4674. 43|
MAI NTAI NI NG TRAFFI C | | |
0059 802- 76035 0.840 n2 | 200. 00000 168. 00| 214. 70000 180. 35|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0060 802- 76055 7.300 m | 20. 00000 146. 00| 16. 67000 121. 69|

SIGN POST, A |

SECTI ON TOTALS |

CONTRACT TOTALS |

|
$  674,413.10

$ 674, 413. 10|

I
$ 706, 928. 16|

$ 706, 928. 16|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 24/
PAGE : 461 -1

00

ENG NEER S ESTIMATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER : 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DISTRICT  : VINCENNES Di STRICT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0753035
0753035
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-0626844 RUDOLPH, J.H & CO $  661,511.34 100. 0000%
2 35-2072438 TD & O LLC $ 689, 636.62 104. 2516%
3 35-1878024 RAGLE, INC. $  698,673.86 105. 6178%
4 35-0974806 SOUTHVWEST ENG NEERI NG $ 749,292 43 113. 2697%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  772,901.57 116. 8387%
6  35-1009310 DEI G BROTHERS LUVBER & CONSTR $  794,672.18 120. 1297%
7  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $  833,218.92 125. 9568%
8  35-1801998 CLR INC. $  835,756.48 126. 3404%
9  35-1663068 SIMB & PEDI GO COVPANY $  908,038.13 137. 2672%
| (1) 35-0626844 | (2) 35-2072438 | (3) 35-1878024
| RUDOLPH, J.H & CO | TD & O LLC | RAGLE, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 10.000 MOS | 1330. 00000 13300. 00| 1200. 00000 12000. 00| 800. 00000 8000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2840. 00000 2840. 00| 3000. 00000 3000. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  32000. 00000 32000. 00|  30956. 31000 30956.31|  35500. 00000 35500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 200.400 n2 | 25. 60000 5130. 24| 20. 00000 4008. 00| 15. 00000 3006. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 342.600 m | 6. 50000 2226. 90| 14. 32000 4906. 03| 5. 00000 1713. 00
GUARDRAI L, REMOVE | |
0006 202- 51328 LUMP|  17000. 00000 17000.00|  22000. 00000 22000.00|  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | |
NO 1 I I I
0007 202-51328 LUMP|  22000. 00000 22000.00|  22000. 00000 22000. 00|  32000. 00000 32000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | |
NO 2 I I I
0008 202- 60821 622.000 n2 | 4. 15000 2581. 30| 4. 68000 2910. 96 6. 00000 3732. 00
SURFACE M LLI NG Bl TUM NOUS | | |
0009 203- 02000 27.000 18 | 41. 30000 1115. 10| 9. 00000 243. 00| 15. 00000 405. 00
EXCAVATI ON,  COMMON | | |
0010 211- 02050 261.000 n8 | 19. 40000 5063. 40| 25. 00000 6525. 00| 12. 00000 3132. 00

B BORROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 461 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2072438 | (3) 35-1878024
| RUDOLPH, J.H. & CO | TD & O LLC | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0011 211- 06467 31.800 nB8 | 58. 00000 1844. 40| 25. 00000 795. 00| 40. 00000 1272. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0012 303-52308 513.000 My | 21. 00000 10773. 00| 25. 00000 12825. 00| 20. 00000 10260. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 402- 05481 59.400 My | 150. 00000 8910. 00| 90. 20000 5357. 88| 82. 00000 4870. 80
HVA BASE 25.0 nm SHOULDER | | [
0014 405- 05517 0.600 M | 1130. 00000 678. 00| 1130. 00000 678. 00| 500. 00000 300. 00
ASPHALT FOR PRI ME COAT | | |
0015 406- 05521 3182.000 n2 | 0. 20000 636. 40| 0. 17000 540. 94| 0. 15000 477. 30
ASPHALT FOR TACK COAT | | [
0016 601-01128 4.000 EACH 1000. 00000 4000. 00| 1265. 00000 5060. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0017 601-01522 4.000 EACH 1100. 00000 4400. 00| 1375. 00000 5500. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601-01701 1.000 EACH| 1395. 00000 1395. 00| 1815. 00000 1815. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0019 601-04746 2.000 EACH 5200. 00000 10400. 00| 8360. 00000 16720. 00| 5900. 00000 11800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0020 601-94689 7.000 EACH 3750. 00000 26250. 00| 3602. 50000 25217. 50| 3200. 00000 22400. 00
GUARDRAI L END TREATMENT, OS | | |
0021 601-99105 451.485 m | 29. 88000 13490. 37| 35. 37000 15969. 02| 33. 00000 14899. 01
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0022 602- 06639 353.800 m | 68. 00000 24058. 40| 100. 00000 35380. 00| 110. 00000 38918. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0023 602- 06646 73.200 m | 50. 00000 3660. 00| 60. 00000 4392. 00| 110. 00000 8052. 00
TEMPORARY CONCRETE BARR! ER | | [
0024 602-06729 12. 000 EACH| 6. 80000 81. 60| 8. 80000 105. 60| 5. 00000 60. 00
BARRI ER DELI NEATOR | | |
0025 610- 05527 1178.800 My | 58. 00000 68370. 40| 60. 83000 71706. 40| 65. 00000 76622. 00
HVA FOR APPROACHES | | [
0026 610- 06257 388.400 n2 | 65. 40000 25401. 36| 60. 00000 23304. 00| 55. 00000 21362. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0027 616-02320 128.000 n2 | 6. 90000 883. 20| 3. 00000 384. 00| 2. 00000 256. 00
GEOTEXTI LES | | |
0028 616- 06405 136.000 My | 37. 00000 5032. 00| 25. 00000 3400. 00| 23. 00000 3128. 00
R PRAP, REVETMENT | | |
0029 702-51005 27.500 n8 | 810. 00000 22275. 00| 600. 00000 16500. 00| 700. 00000 19250. 00
CONCRETE, A, SUBSTRUCTURE | | |
0030 702-51110 584.000 kg | 4. 55000 2657. 20| 5. 08000 2966. 72| 7.00000 4088. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 461 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2072438 | (3) 35-1878024
| RUDOLPH, J.H. & CO | TD & O LLC | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0031 702-51863 192. 000 EACH| 9. 25000 1776. 00| 5. 00000 960. 00| 8. 00000 1536. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0032 702-93722 95.200 n8 | 650. 00000 61880. 00| 450. 00000 42840. 00| 750. 00000 71400. 00
CONCRETE, C | [ |
0033 703-51030 4896. 000 kg | 1. 15000 5630. 40| 1. 00000 4896. 00| 1. 25000 6120. 00
REI NFORCI NG STEEL | | [
0034 703-96177 17300. 000 kg | 1. 30000 22490. 00| 1. 35000 23355. 00| 1. 40000 24220. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | | I
0035 703-97936 480. 000 EACH 12. 60000 6048. 00| 10. 00000 4800. 00| 10. 00000 4800. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0036 706- 05732 4.000 EACH 1050. 00000 4200. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0037 706-05733 4.000 EACH 1050. 00000 4200. 00| 1000. 00000 4000. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0038 706-51025 75.000 m | 115. 00000 8625. 00| 100. 00000 7500. 00| 110. 00000 8250. 00
CONCRETE, C, RAILING | | |
0039 709-51821 LUWP| 3600. 00000 3600. 00| 3600. 00000 3600. 00| 2500. 00000 2500. 00
SURFACE SEAL , STR NO 1 | | |
0040 709-51821 LUWP| 4260. 00000 4260. 00| 3980. 00000 3980. 00| 2900. 00000 2900. 00
SURFACE SEAL , STR NO 2 | | |
0041 711-51038 LUWP| 56000. 00000 56000. 00| 65000. 00000 65000. 00| 45000. 00000 45000. 00
STRUCTURAL STEEL , STR NO 1 | | |
0042 711-51038 LUWP| 90000. 00000 90000. 00] 105000. 00000 105000. 00| 80000. 00000 80000. 00
STRUCTURAL STEEL , STR NO 2 | | |
0043 715- 02397 1.000 EACH 1280. 00000 1280. 00| 1000. 00000 1000. 00| 1200. 00000 1200. 00
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0044 715-05757 6.200 m | 152. 00000 942. 40| 250. 00000 1550. 00| 175. 00000 1085. 00
Pl PE EXTENSI ON, C RCULAR, 900 nm | | |
0045 715-91361 2.300 m | 153. 00000 351. 90| 100. 00000 230. 00| 25. 00000 57.50
PIPE, PVC, 150 nm | | [
0046 724-51925 25.800 m | 226. 00000 5830. 80| 300. 00000 7740. 00| 275. 00000 7095. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0047 801-01428 6.800 m | 21. 00000 142. 80| 22. 00000 149. 60| 20. 00000 136. 00
TEMPORARY TRANSVERSE MARKINGS, |, STOP | | |
LINE, 600 nm [ | [
0048 801-01851 LUWP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 20000. 00000 20000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
, STR NO 2 | | [
0049 801-01851 LUWP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 20000. 00000 20000. 00

TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | |
, STRNO 1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 461 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2072438 | (3) 35-1878024
| RUDOLPH, J.H. & CO | TD & O LLC | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0050 801-06203 848.000 m | 0. 89000 754. 72| 0. 94000 797. 12| 0. 85000 720. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0051 801- 06207 1748.000 m | 3. 20000 5593. 60| 3. 36000 5873. 28| 3. 05000 5331. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0052 801- 06606 2.000 EACH 126. 00000 252. 00| 132. 00000 264. 00| 120. 00000 240. 00
BARRI CADE, |11B | | |
0053 801- 06640 30. 000 EACH 100. 00000 3000. 00| 104. 50000 3135. 00| 95. 00000 2850. 00
CONSTRUCTI ON SI GN, A | | |
0054 801- 06645 2.000 EACH 52. 50000 105. 00] 55. 00000 110. 00| 50. 00000 100. 00
CONSTRUCTI ON SIGN, B | | |
0055 801-06775 LUMP| 12800. 00000 12800. 00| 8000. 00000 8000. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |
0056 808-06712 117.000 m | 0. 63000 73. 71| 0. 66000 77.22| 0. 60000 70. 20
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0057 808-06713 928.000 m | 0. 63000 584. 64| 0. 66000 612. 48| 0. 60000 556. 80
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0058 808-06714 229.000 m | 0. 63000 144. 27| 0. 66000 151. 14| 0. 60000 137. 40
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0059 808-06716 821.000 m | 1. 73000 1420. 33| 1. 82000 1494. 22| 1. 65000 1354. 65
LI NE, REMOVE | | [
0060 808- 75996 22.000 EACH 3. 75000 82. 50| 12. 10000 266. 20| 10. 00000 220. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0061 808- 75998 22.000 EACH 45. 00000 990. 00| 49. 50000 1089. 00| 45, 00000 990. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 661, 511. 34| $ 689, 636. 62| $ 698, 673. 86
__________________________________________ o
CONTRACT TOTALS | $ 661, 511. 34| $ 689, 636. 62| $ 698, 673. 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 461 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0974806 | (5) 35-2040801 | (6) 35-1009310
| SOQUTHWEST ENG NEERI NG | GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMVBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 10.000 M35 | 1050. 00000 10500. 00| 1500. 00000 15000. 00

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 2 | |

I
| 1860. 00000 18600. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5500. 00000 5500. 00| 6500. 00000 6500.00]  10250. 00000 10250. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  30000. 00000 30000. 00|  38000. 00000 38000.00|  38000. 00000 38000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 200.400 n2 | 20. 00000 4008. 00| 18. 00000 3607. 20| 17. 50000 3507. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 342.600 m | 14. 25000 4882. 05| 13. 00000 4453, 80| 13. 50000 4625. 10
GUARDRAI L, REMOVE | |
0006 202- 51328 LUMP|  22000. 00000 22000. 00|  25000. 00000 25000. 00|  34800. 00000 34800. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | |
NO 1 I I I
0007 202-51328 LUMP|  25000. 00000 25000. 00|  27500. 00000 27500. 00|  46700. 00000 46700. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | |
NO 2 I I I
0008 202- 60821 622.000 n2 | 6. 00000 3732. 00| 5. 00000 3110. 00| 5. 40000 3358. 80
SURFACE M LLI NG, Bl TUM NOUS | | |
0009 203- 02000 27.000 n8 | 25. 00000 675. 00| 60. 00000 1620. 00| 29. 00000 783. 00
EXCAVATI ON,  COVMMON | | |
0010 211- 02050 261.000 n8 | 15. 00000 3915. 00| 45. 00000 11745. 00| 27. 45000 7164. 45
B BORROW | |
0011 211- 06467 31.800 n8 | 30. 00000 954. 00| 100. 00000 3180. 00 30. 90000 982. 62
AGGREGATE FOR END BENT BACKFI LL | | |
0012 303-52308 513.000 My | 25. 00000 12825. 00| 30. 00000 15390. 00| 22. 30000 11439. 90
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 402- 05481 59.400 My | 90. 00000 5346. 00| 92. 00000 5464. 80| 88. 00000 5227. 20
HVA BASE 25.0 mm SHOULDER | |
0014 405- 05517 0.600 My | 550. 00000 330. 00| 1650. 00000 990. 00| 1200. 00000 720. 00
ASPHALT FOR PRI ME COAT | |
0015 406- 05521 3182.000 n2 | 0. 20000 636. 40| 0. 25000 795. 50| 0. 20000 636. 40
ASPHALT FOR TACK COAT | | |
0016 601-01128 4.000 EACH 1250. 00000 5000. 00| 890. 00000 3560. 00| 1190. 00000 4760. 00
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0017 601- 01522 4.000 EACH 1400. 00000 5600. 00| 1150. 00000 4600. 00| 1370. 00000 5480. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0018 601- 01701 1.000 EACH 1815. 00000 1815. 00| 1725. 00000 1725. 00| 1730. 00000 1730. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 461 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0974806 | (5) 35-2040801 | (6) 35-1009310
| SQUTHWEST ENG NEERI NG | GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 601-04746 2.000 EACH 8350. 00000 16700. 00| 6250. 00000 12500. 00| 8100. 00000 16200. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0020 601- 94689 7.000 EACH 3600. 00000 25200. 00| 3195. 00000 22365. 00| 3410. 00000 23870. 00
GUARDRAI L END TREATMENT, OS | | [
0021 601-99105 451.485 m | 35. 00000 15801. 98| 32. 00000 14447. 52| 34. 00000 15350. 49
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 602- 06639 353.800 m | 85. 00000 30073. 00| 70. 00000 24766. 00| 107. 00000 37856. 60
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 602- 06646 73.200 m | 82. 00000 6002. 40| 65. 00000 4758. 00| 88. 00000 6441. 60
TEMPORARY CONCRETE BARR! ER | | [
0024 602- 06729 12.000 EACH 7. 00000 84. 00| 8. 00000 96. 00| 17. 00000 204. 00
BARRI ER DELI NEATOR | | [
0025 610- 05527 1178.800 My | 67. 00000 78979. 60| 55. 00000 64834. 00| 56. 40000 66484. 32
HVA FOR APPROACHES | | |
0026 610- 06257 388.400 n2 | 60. 00000 23304. 00| 70. 00000 27188. 00| 58. 00000 22527. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0027 616-02320 128.000 n2 | 5. 00000 640. 00| 4. 00000 512. 00| 3. 10000 396. 80
GEOTEXTI LES | | |
0028 616- 06405 136.000 My | 25. 00000 3400. 00| 37. 00000 5032. 00| 29. 50000 4012. 00
Rl PRAP, REVETNMENT | | |
0029 702-51005 27.500 n8 | 950. 00000 26125. 00| 1100. 00000 30250. 00| 744. 00000 20460. 00
CONCRETE, A, SUBSTRUCTURE | | |
0030 702-51110 584.000 kg | 7.00000 4088. 00| 6. 00000 3504. 00| 6. 40000 3737. 60
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | [
0031 702-51863 192. 000 EACH 10. 00000 1920. 00| 7.00000 1344. 00| 13. 00000 2496. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0032 702-93722 95.200 nB8 | 920. 00000 87584. 00| 1000. 00000 95200. 00| 517. 00000 49218. 40
CONCRETE, C | | |
0033 703-51030 4896. 000 kg | 1. 25000 6120. 00| 1. 25000 6120. 00| 2. 05000 10036. 80
REI NFORCI NG STEEL | | |
0034 703-96177 17300. 000 kg | 1. 40000 24220. 00| 1. 50000 25950. 00| 2. 15000 37195. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0035 703-97936 480. 000 EACH 12. 00000 5760. 00| 6. 00000 2880. 00| 10. 90000 5232. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 706-05732 4.000 EACH 860. 00000 3440. 00| 1200. 00000 4800. 00| 1470. 00000 5880. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0037 706-05733 4.000 EACH 860. 00000 3440. 00| 1200. 00000 4800. 00| 1420. 00000 5680. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0038 706-51025 75.000 m | 185. 00000 13875. 00| 135. 00000 10125. 00| 153. 00000 11475. 00

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 461 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0974806 | (5) 35-2040801 | (6) 35-1009310
| SQUTHWEST ENG NEERI NG | GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 709-51821 LUWP| 2300. 00000 2300. 00| 3400. 00000 3400. 00| 3900. 00000 3900. 00
SURFACE SEAL , STR NO 1 | | |
0040 709-51821 LUWP| 4000. 00000 4000. 00| 3800. 00000 3800. 00| 4600. 00000 4600. 00
SURFACE SEAL , STR NO 2 | | |
0041 711-51038 LUWP| 65000. 00000 65000. 00| 70000. 00000 70000. 00| 59880. 00000 59880. 00
STRUCTURAL STEEL , STR NO 1 | |
0042 711-51038 LUMP| 95000. 00000 95000. 00| 105000. 00000 105000. 00| 105920. 00000 105920. 00
STRUCTURAL STEEL , STR NO 2 | | |
0043 715- 02397 1.000 EACH| 1400. 00000 1400. 00| 2000. 00000 2000. 00| 1575. 00000 1575. 00
SAFETY METAL END SECTIQON, 4:1, 900 mm | | |
0044 715-05757 6.200 m | 90. 00000 558. 00| 450. 00000 2790. 00| 275. 00000 1705. 00
PI PE EXTENSI ON, Cl ROULAR, 900 mm | | [
0045 715-91361 2.300 m | 200. 00000 460. 00| 265. 00000 609. 50| 34. 00000 78. 20
PIPE, PVC, 150 nm | | |
0046 724-51925 25.800 m | 350. 00000 9030. 00| 340. 00000 8772. 00| 237. 00000 6114. 60
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0047 801-01428 6.800 m | 38. 00000 258. 40| 20. 00000 136. 00| 21. 00000 142. 80
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
LINE, 600 mm | | |
0048 801-01851 LUWP| 11500. 00000 11500. 00| 9500. 00000 9500. 00| 16600. 00000 16600. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
, STR NO 2 | | [
0049 801-01851 LUWP| 11500. 00000 11500. 00| 9500. 00000 9500. 00| 16400. 00000 16400. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
, STRNO 1 | | |
0050 801-06203 848.000 m | 1. 00000 848. 00| 0. 85000 720. 80| 0. 90000 763. 20
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0051 801- 06207 1748.000 m | 3. 30000 5768. 40| 3. 05000 5331. 40| 3. 20000 5593. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0052 801- 06606 2.000 EACH 220. 00000 440. 00| 120. 00000 240. 00| 127. 00000 254. 00
BARRI CADE, |11B | | [
0053 801- 06640 30. 000 EACH 105. 00000 3150. 00| 95. 00000 2850. 00| 100. 00000 3000. 00
CONSTRUCTI ON SIGN, A | | |
0054 801- 06645 2.000 EACH 55. 00000 110. 00| 50. 00000 100. 00| 54. 00000 108. 00
CONSTRUCTI ON SIGN, B | |
0055 801-06775 LUWP| 13500. 00000 13500. 00| 11000. 00000 11000. 00| 21000. 00000 21000. 00
MAI NTAI NI NG TRAFFI C | | |
0056 808-06712 117.000 m | 1. 00000 117. 00| 0. 60000 70. 20| 0. 70000 81. 90
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0057 808-06713 928.000 m | 1. 00000 928. 00| 0. 60000 556. 80| 0. 70000 649. 60

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 461 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0974806 | (5) 35-2040801 | (6) 35-1009310
| SQUTHWEST ENG NEERI NG | GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 808-06714 229.000 m | 1. 00000 229. 00| 0. 60000 137. 40| 0. 70000 160. 30
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0059 808-06716 821.000 m | 2. 20000 1806. 20| 1. 65000 1354. 65| 1. 70000 1395. 70
LI NE, REMOVE | | [
0060 808- 75996 22.000 EACH 10. 00000 220. 00| 15. 00000 330. 00| 9. 00000 198. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0061 808- 75998 22.000 EACH 77. 00000 1694. 00| 45. 00000 990. 00| 47. 00000 1034. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 749, 292. 43| $ 772,901. 57| $ 794, 672. 18
------------------------------------------ 6

CONTRACT TOTALS [ $ 749, 292. 43| $ 772,901. 57| $ 794,672. 18




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 24/
461 -9

00

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 2 | |

ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-1801998 | (9) 35-1663068
| AVERI CAN CONTRACTI NG & SERVI | CLR, | NC. | SIMS & PEDI GO COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 10.000 MOs | 1200. 00000 12000. 00| 1245. 00000 12450. 00| 2000. 00000 20000. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWVP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 41000. 00000 41000. 00| 41500. 00000 41500. 00| 40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 200.400 n2 | 50. 00000 10020. 00| 44. 00000 8817. 60| 50. 00000 10020. 00
PAVEMENT, REMOVE | | [
0005 202- 02241 342.600 m | 14. 00000 4796. 40| 15. 00000 5139. 00| 14. 32000 4906. 03
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 27000. 00000 27000. 00| 31500. 00000 31500. 00| 50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | | |
NO 1 I I I
0007 202-51328 LUWP| 30000. 00000 30000. 00| 35500. 00000 35500. 00| 50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | | [
NO 2 I I I
0008 202-60821 622.000 n2 | 8. 00000 4976. 00| 5. 00000 3110. 00| 6. 00000 3732.00
SURFACE M LLING Bl TUM NOUS | | [
0009 203- 02000 27.000 n8 | 35. 00000 945. 00| 29. 00000 783. 00| 18. 00000 486. 00
EXCAVATI ON, COVVON | | [
0010 211- 02050 261.000 n8 | 56. 00000 14616. 00| 30. 00000 7830. 00| 23. 00000 6003. 00
B BORROW | | [
0011 211-06467 31.800 nB8 | 60. 00000 1908. 00| 100. 00000 3180. 00| 25. 00000 795. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0012 303-52308 513.000 My | 22. 00000 11286. 00| 20. 00000 10260. 00| 25. 00000 12825. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 402- 05481 59.400 My | 90. 00000 5346. 00| 195. 00000 11583. 00| 91. 20000 5417. 28
HVA BASE 25.0 nm SHOULDER | | |
0014 405- 05517 0.600 My | 550. 00000 330. 00| 1500. 00000 900. 00| 550. 00000 330. 00
ASPHALT FOR PRI ME COAT | | |
0015 406- 05521 3182.000 n2 | 0. 18000 572. 76| 0. 21000 668. 22| 1. 38000 4391. 16
ASPHALT FOR TACK COAT | | |
0016 601-01128 4.000 EACH 1300. 00000 5200. 00| 1150. 00000 4600. 00| 1265. 00000 5060. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0017 601-01522 4.000 EACH 1400. 00000 5600. 00| 1250. 00000 5000. 00| 1375. 00000 5500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601-01701 1.000 EACH 1800. 00000 1800. 00| 1750. 00000 1750. 00| 1815. 00000 1815. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 24/ 00
461 -10

ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-1801998 | (9) 35-1663068
| AVERI CAN CONTRACTI NG & SERVI | CLR, | NC. | SIMS & PEDI GO COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 601-04746 2.000 EACH 2800. 00000 5600. 00| 7100. 00000 14200. 00| 8360. 00000 16720. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0020 601- 94689 7.000 EACH 3500. 00000 24500. 00| 3500. 00000 24500. 00| 3602. 00000 25214. 00
GUARDRAI L END TREATMENT, OS | | [
0021 601-99105 451.485 m | 36. 00000 16253. 46| 34. 50000 15576. 23| 35. 37000 15969. 02
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 602- 06639 353.800 m | 105. 00000 37149. 00| 110. 00000 38918. 00| 76. 00000 26888. 80
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 602- 06646 73.200 m | 100. 00000 7320. 00| 90. 00000 6588. 00| 76. 00000 5563. 20
TEMPORARY CONCRETE BARR! ER | | [
0024 602-06729 12.000 EACH 12. 00000 144. 00| 28. 00000 336. 00| 8. 00000 96. 00
BARRI ER DELI NEATOR | | [
0025 610- 05527 1178.800 My | 56. 00000 66012. 80| 64. 00000 75443. 20| 71. 05000 83753. 74
HVA FOR APPROACHES | | |
0026 610- 06257 388.400 n2 | 80. 00000 31072. 00| 70. 00000 27188. 00| 50. 00000 19420. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0027 616-02320 128.000 n2 | 6. 00000 768. 00| 10. 00000 1280. 00| 9. 00000 1152. 00
GEOTEXTI LES | | |
0028 616- 06405 136.000 My | 23. 00000 3128. 00| 42. 00000 5712. 00| 30. 00000 4080. 00
Rl PRAP, REVETNMENT | | |
0029 702-51005 27.500 n8 | 950. 00000 26125. 00| 1200. 00000 33000. 00| 700. 00000 19250. 00
CONCRETE, A, SUBSTRUCTURE | | |
0030 702-51110 584.000 kg | 14. 00000 8176. 00| 7.00000 4088. 00| 12. 00000 7008. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0031 702-51863 192. 000 EACH 16. 00000 3072. 00| 6. 00000 1152. 00| 6. 00000 1152. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0032 702-93722 95.200 n8 | 930. 00000 88536. 00| 900. 00000 85680. 00| 600. 00000 57120. 00
CONCRETE, C | | |
0033 703-51030 4896. 000 kg | 1. 20000 5875. 20| 1. 47000 7197. 12| 2.21000 10820. 16
REI NFORCI NG STEEL | | |
0034 703-96177 17300. 000 kg | 1. 40000 24220. 00| 2. 65000 45845. 00| 2. 00000 34600. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0035 703-97936 480. 000 EACH 13. 00000 6240. 00| 18. 00000 8640. 00| 12. 00000 5760. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 706-05732 4.000 EACH 1500. 00000 6000. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0037 706-05733 4.000 EACH 1600. 00000 6400. 00| 1400. 00000 5600. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0038 706-51025 75.000 m | 175. 00000 13125. 00| 150. 00000 11250. 00| 135. 00000 10125. 00

CONCRETE, C, RAILING | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 24/ 00
461 -11

ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-1801998 | (9) 35-1663068
| AVERI CAN CONTRACTI NG & SERVI | CLR, | NC. | SIMS & PEDI GO COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0039 709-51821 LUWP| 2400. 00000 2400. 00| 2200. 00000 2200. 00| 3000. 00000 3000. 00
SURFACE SEAL , STR NO 1 | | |
0040 709-51821 LUWP| 5800. 00000 5800. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
SURFACE SEAL , STR NO 2 | | |
0041 711-51038 LUWP| 68000. 00000 68000. 00| 62500. 00000 62500. 00| 80000. 00000 80000. 00
STRUCTURAL STEEL , STR NO 1 | | |
0042 711-51038 LUVP|  103000. 00000 103000. 00| 93800. 00000 93800. 00| 120000. 00000 120000. 00
STRUCTURAL STEEL , STR NO 2 | | |
0043 715- 02397 1.000 EACH| 1900. 00000 1900. 00| 1700. 00000 1700. 00| 4000. 00000 4000. 00
SAFETY METAL END SECTIQON, 4:1, 900 mm | | |
0044 715-05757 6.200 m | 200. 00000 1240. 00| 219. 00000 1357. 80| 40. 00000 248. 00
PI PE EXTENSI ON, Cl ROULAR, 900 mm | | [
0045 715-91361 2.300 m | 49. 00000 112. 70| 575. 00000 1322. 50| 8. 00000 18. 40
PIPE, PVC, 150 nm | | [
0046 724-51925 25.800 m | 750. 00000 19350. 00| 500. 00000 12900. 00| 400. 00000 10320. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0047 801-01428 6.800 m | 21. 00000 142. 80| 27. 00000 183. 60| 22.00000 149. 60
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
LINE, 600 mm | | |
0048 801-01851 LUWP| 10500. 00000 10500. 00| 10300. 00000 10300. 00| 11000. 00000 11000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
, STR NO 2 | | [
0049 801-01851 LUVP| 10500. 00000 10500. 00| 10300. 00000 10300. 00| 11000. 00000 11000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
, STRNO 1 | | |
0050 801-06203 848.000 m | 0. 90000 763. 20| 1. 60000 1356. 80| 0. 98000 831.04
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0051 801- 06207 1748.000 m | 3. 50000 6118. 00| 3. 70000 6467. 60| 3. 50000 6118. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0052 801- 06606 2.000 EACH 130. 00000 260. 00| 175. 00000 350. 00| 150. 00000 300. 00
BARRI CADE, |11B | | [
0053 801- 06640 30. 000 EACH 110. 00000 3300. 00| 100. 00000 3000. 00| 121. 00000 3630. 00
CONSTRUCTI ON SIGN, A | | |
0054 801- 06645 2.000 EACH 55. 00000 110. 00| 75. 00000 150. 00| 60. 00000 120. 00
CONSTRUCTI ON SIGN, B | |
0055 801-06775 LUWP| 35000. 00000 35000. 00| 15000. 00000 15000. 00| 50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |
0056 808-06712 117.000 m | 0. 65000 76. 05| 0. 74000 86. 58| 1. 10000 128.70
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0057 808-06713 928.000 m | 0. 65000 603. 20| 0. 64000 593. 92| 1. 10000 1020. 80

LINE, PAINT, SCLID, WHITE, 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 461 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 809, 989. 09 ROUTE : N231
CALL ORDER . 461 CONTRACT ID : B -25084-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-1801998 | (9) 35-1663068
| AVERI CAN CONTRACTI NG & SERVI | CLR, | NC. | SIMS & PEDI GO COVPANY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 808-06714 229.000 m | 0. 65000 148. 85| 0. 64000 146. 56| 1. 10000 251. 90
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0059 808-06716 821.000 m | 3. 50000 2873. 50| 1. 75000 1436. 75| 3. 30000 2709. 30
LI NE, REMOVE | | [
0060 808- 75996 22.000 EACH 14. 00000 308. 00| 23. 00000 506. 00| 50. 00000 1100. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0061 808- 75998 22.000 EACH 50. 00000 1100. 00] 47. 00000 1034. 00| 160. 00000 3520. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 833, 218. 92| $ 835, 756. 48| $ 908, 038. 13
------------------------------------------ 6
CONTRACT TOTALS | $ 833, 218. 92] $ 835, 756. 48| $ 908, 038. 13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 471 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 599, 932. 70 ROUTE : SR 101
CALL ORDER 471 CONTRACT ID : B -25088-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 07/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 3478007
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1447641 STRUCTURE CONTRACTORS $ 417, 006. 20 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR. CO $ 437, 508. 95 104. 9166%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 465, 529. 51 111. 6361%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 492, 730. 22 118. 1589%
5 35-1917625 M LESTONE CONTRACTORS, L. P. $ 508, 250. 00 121. 8806%
6 35- 1663068 SI M5 & PEDI GO COMPANY CONDI Tl ONAL $ 617, 569. 78 148. 0960%
| (1) 35-1447641 | (2) 35-1364963 | (3) 35-2040801
| STRUCTURE CONTRACTORS | ERBER & M LLI GAN CONSTR  CO. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 5.000 MOS | 1400. 00000 7000. 00| 1000. 00000 5000. 00| 1600. 00000 8000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 1000. 00000 1000. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP|  20000. 00000 20000. 00]  21250. 00000 21250.00]  22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 50.000 n2 | 55. 00000 2750. 00| 27. 50000 1375. 00| 35. 00000 1750. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 78.000 m | 28. 00000 2184. 00| 10. 00000 780. 00| 25. 00000 1950. 00
GUARDRAI L, REMOVE | | [
0006 202- 02276 1.000 EACH 700. 00000 700. 00| 250. 00000 250. 00| 650. 00000 650. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE [ [ |
0007 202-51133 37.400 m | 15. 00000 561. 00| 24. 00000 897. 60| 40. 00000 1496. 00
RAI LI NG REMOVE | | |
0008 202-51328 LUWP|  29000. 00000 29000. 00|  37500. 00000 37500.00]  34000. 00000 34000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-51822 2148.000 n2 | 10. 00000 21480. 00| 4. 75000 10203. 00| 5. 00000 10740. 00
BRI DGE DECK OVERLAY, REMOVE | | [
0010 202- 60820 152.000 n2 | 6. 00000 912. 00| 5. 00000 760. 00| 4. 50000 684. 00
SURFACE M LLI NG, ASPHALT | | |
0011 203- 02080 0.156 km | 6500. 00000 1014.00]  20000. 00000 3120.00]  10000. 00000 1560. 00
LI NEAR GRADI NG | | |
0012 213-52830 6.000 n8 | 90. 00000 540. 00| 150. 00000 900. 00| 350. 00000 2100. 00

FLOMBLE NMORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 471 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 599, 932. 70 ROUTE : SR 101
CALL ORDER 471 CONTRACT ID : B -25088-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1447641 | (2) 35-1364963 | (3) 35-2040801
| STRUCTURE CONTRACTORS | ERBER & M LLI GAN CONSTR. CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 303- 60900 26.000 My | 35. 00000 910. 00| 24. 00000 624. 00| 50. 00000 1300. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0014 406- 05521 152.000 n2 | 0. 50000 76. 00| 1. 00000 152. 00| 0. 50000 76. 00
ASPHALT FOR TACK COAT | | [
0015 601-01522 2.000 EACH 1500. 00000 3000. 00| 1700. 00000 3400. 00| 1600. 00000 3200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601-04746 2.000 EACH 8000. 00000 16000. 00| 5000. 00000 10000. 00| 7525. 00000 15050. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0017 601- 94689 2.000 EACH 3500. 00000 7000. 00| 3650. 00000 7300. 00| 3500. 00000 7000. 00
GUARDRAI L END TREATMENT, OS | | [
0018 601- 99105 121.920 m | 55. 00000 6705. 60| 42. 50000 5181. 60| 39. 00000 4754. 88
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0019 602- 06639 241.000 m | 65. 00000 15665. 00| 57. 50000 13857. 50| 70. 00000 16870. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0020 602- 06646 192.000 m | 60. 00000 11520. 00| 56. 00000 10752. 00| 65. 00000 12480. 00
TEMPORARY CONCRETE BARR! ER | | [
0021 602-06729 10. 000 EACH| 8. 00000 80. 00| 10. 00000 100. 00| 8. 00000 80. 00
BARRI ER DELI NEATOR | | [
0022 607-90826 1.000 EACH 750. 00000 750. 00| 350. 00000 350. 00| 1800. 00000 1800. 00
GUTTER TURNOUT, CONCRETE | | [
0023 610- 05527 97.000 My | 125. 00000 12125. 00| 135. 00000 13095. 00| 122. 30000 11863. 10
HVA FOR APPROACHES | | [
0024 610- 06257 70.000 n2 | 65. 00000 4550. 00| 58. 00000 4060. 00| 85. 00000 5950. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0025 621-01004 2.000 EACH 660. 00000 1320. 00| 100. 00000 200. 00| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06559 312.000 n2 | 3. 00000 936. 00| 1. 00000 312. 00| 2. 55000 795. 60
MULCHED SEEDI NG R | | [
0027 621- 06567 1.000 kL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
WATER | [ |
0028 621-06574 60.000 n2 | 10. 00000 600. 00| 10. 00000 600. 00| 8. 85000 531. 00
SODDI NG | | |
0029 702-51863 127.000 EACH 8. 00000 1016. 00| 16. 50000 2095. 50| 8. 00000 1016. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0030 703-51030 1030. 000 kg | 1. 50000 1545. 00| 1. 50000 1545. 00| 2. 00000 2060. 00
REI NFORCI NG STEEL | | |
0031 703-51032 4771.000 kg | 1. 50000 7156. 50| 1. 65000 7872. 15| 2. 10000 10019. 10
REI NFORCI NG STEEL, EPOXY CQATED | |
0032 703-97936 131. 000 EACH 15. 00000 1965. 00| 15. 00000 1965. 00| 15. 00000 1965. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 471 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 599, 932. 70 ROUTE : SR 101
CALL ORDER : 471 CONTRACT ID : B -25088-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 10/17/00 10:00 AM DI STRICT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1447641 | (2) 35-1364963 | (3) 35-2040801
| STRUCTURE CONTRACTORS | ERBER & M LLI GAN CONSTR €O | GCHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0033 704- 51002 30.400 n8 | 500. 00000 15200. 00| 800. 00000 24320. 00| 1250. 00000 38000. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0034 706- 05732 2.000 EACH 1000. 00000 2000. 00| 1200. 00000 2400. 00| 1250. 00000 2500. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0035 706-51020 9.500 n8 | 650. 00000 6175. 00| 450. 00000 4275. 00| 800. 00000 7600. 00
CONCRETE, C, RAILING | | |
0036 706- 92237 37.400 m | 70. 00000 2618. 00| 100. 00000 3740. 00| 130. 00000 4862. 00
HANDRAI L, STEEL RESET | | |
0037 709-51821 LUMP| 1500. 00000 1500. 00| 700. 00000 700. 00| 1200. 00000 1200. 00
SURFACE SEAL | | |
0038 711- 92500 42.000 EACH| 35. 00000 1470. 00| 25. 00000 1050. 00| 30. 00000 1260. 00
ANCHOR RCD | | |
0039 722-51401 3.000 n2 | 216. 00000 648. 00| 250. 00000 750. 00| 440. 00000 1320. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0040 722-51842 2240.000 n2 | 35. 00000 78400. 00| 44. 50000 99680. 00| 48. 00000 107520. 00
BRI DGE DECK OVERLAY | | |
0041 722-51846 46.400 n8 | 395. 00000 18328. 00| 395. 00000 18328. 00| 395. 00000 18328. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0042 722-51852 182.000 n2 | 70. 00000 12740. 00| 84. 00000 15288. 00| 80. 00000 14560. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0043 722- 60824 2148.000 n2 | 4.00000 8592. 00| 4. 50000 9666. 00| 2. 00000 4296. 00
SURFACE M LLI NG | | |
0044 724-51925 11.800 m | 400. 00000 4720. 00| 300. 00000 3540. 00| 375. 00000 4425. 00
STRUCTURAL EXPANSI ON JO NT, SS | |
0045 724-51927 11.800 m | 1700. 00000 20060. 00| 2400. 00000 28320. 00| 2100. 00000 24780. 00
EXPANSI ON JO NT, M | | |
0046 801- 06203 462.000 m | 1. 50000 693. 00| 1. 50000 693. 00| 1. 35000 623. 70
TEMPORARY PAVEMENT MARKI NG, 100 nmm | | |
0047 801- 06207 1242.000 m | 3. 40000 4222. 80| 3. 30000 4098. 60| 3. 25000 4036. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0048 801- 06640 16.000 EACH 70. 00000 1120. 00| 100. 00000 1600. 00| 50. 00000 800. 00
CONSTRUCTI ON SI GN, A | | |
0049 801- 06645 6.000 EACH 35. 00000 210. 00| 40. 00000 240. 00| 50. 00000 300. 00
CONSTRUCTI ON SI G\, B | | |
0050 801-06775 LUMP|  15000. 00000 15000. 00| 7500. 00000 7500. 00| 14600. 00000 14600. 00
MAI NTAI NI NG TRAFFI C | | |
0051 801-53072 LUMP|  35000. 00000 35000.00]  35000. 00000 35000. 00|  21500. 00000 21500. 00
TEMPORARY TRAFFI C SI GNAL W TH VI DEO | | |
DETECTI ON | |
0052 805- 01819 25.000 m | 40. 00000 1000. 00 24. 00000 600. 00| 30. 00000 750. 00

CONDUI T, STEEL, GALVANI ZED, 50 nm |
ABOVE GROUND |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 471 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 599, 932. 70 RQUTE : SR 101
CALL ORDER : 471 CONTRACT I D : B -25088-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1447641 | (2) 35-1364963 | (3) 35-2040801
| STRUCTURE CONTRACTORS | ERBER & M LLI GAN CONSTR. CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ ST
0053 808- 06703 206.000 m | 1. 15000 236. 90| 1. 50000 309. 00| 1. 00000 206. 00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nmmi | |
0054 808-06716 957.000 m | 1. 64000 1569. 48| 2. 00000 1914. 00| 1. 75000 1674. 75
LI NE, REMOVE | | |
0055 808- 75051 624.000 m | 4. 00000 2496. 00| 4. 00000 2496. 00| 3. 57000 2227. 68
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | |
0056 808- 75054 660.000 m | 4. 00000 2640. 00| 4. 00000 2640. 00| 3. 57000 2356. 20
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0057 808- 75245 242.000 m | 1. 26000 304. 92| 1. 50000 363. 00| 1. 00000 242. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
SECTI ON TOTALS | $ 417, 006. 20| $ 437, 508. 95| $ 465, 529. 51
------------------------------------------ Ty

CONTRACT TOTALS [ $ 417, 006. 20| $ 437, 508. 95| $ 465, 529. 51




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 471 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 599, 932. 70 ROUTE : SR 101
CALL ORDER 471 CONTRACT ID : B -25088-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 (6) 35-1663068

I
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. |SIMB & PEDI GO COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

I I I
0001 105-06790 5.000 M35 | 1500. 00000 7500. 00| 1300. 00000 6500. 00| 2000. 00000 10000. 00

FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP| 5000. 00000 5000. 00| 3500. 00000 3500. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  24500. 00000 24500.00|  25000. 00000 25000. 00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 50.000 n2 | 75. 00000 3750. 00| 45. 00000 2250. 00| 60. 00000 3000. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 78.000 m | 26. 00000 2028. 00| 30. 00000 2340. 00| 25. 00000 1950. 00
GUARDRAI L, REMOVE | |

0006 202- 02276 1.000 EACH 500. 00000 500. 00| 300. 00000 300. 00| 300. 00000 300. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE [ [ |

0007 202-51133 37.400 m | 40. 00000 1496. 00| 40. 00000 1496. 00| 45. 00000 1683. 00
RAILING REMOVE | | |

0008 202-51328 LUMP|  55000. 00000 55000. 00|  41281. 11000 41281.11|  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0009 202-51822 2148.000 n2 | 4.00000 8592. 00| 5. 25000 11277. 00| 14. 00000 30072. 00
BRI DGE DECK OVERLAY, REMOVE | | |

0010 202- 60820 152.000 n2 | 4.00000 608. 00| 6. 00000 912. 00| 10. 00000 1520. 00
SURFACE M LLING ASPHALT | | |

0011 203- 02080 0.156 km |  15000. 00000 2340. 00| 6500. 00000 1014. 00| 5000. 00000 780. 00
LI NEAR GRADI NG | | |

0012 213-52830 6.000 18 | 150. 00000 900. 00| 240. 00000 1440. 00| 100. 00000 600. 00
FLOMBLE MORTAR | |

0013 303- 60900 26.000 My | 65. 00000 1690. 00 55. 00000 1430. 00| 23. 00000 598. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |

0014 406- 05521 152.000 n2 | 0. 55000 83. 60| 1. 00000 152. 00| 5. 00000 760. 00
ASPHALT FOR TACK COAT | | |

0015 601- 01522 2.000 EACH 1650. 00000 3300. 00| 1675. 00000 3350. 00| 1650. 00000 3300. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0016 601-04746 2.000 EACH 8000. 00000 16000. 00| 7900. 00000 15800. 00| 8800. 00000 17600. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0017 601- 94689 2.000 EACH 3650. 00000 7300. 00| 3650. 00000 7300. 00| 3850. 00000 7700. 00
GUARDRAI L END TREATMENT, CS | | |

0018 601- 99105 121.920 m | 41. 00000 4998. 72| 40. 75000 4968. 24| 60. 50000 7376. 16
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0019 602- 06639 241.000 m | 100. 00000 24100. 00| 111. 00000 26751. 00| 100. 00000 24100. 00

TEMPORARY CONCRETE BARRI ER, ANCHORED | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 471 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 599, 932. 70 ROUTE : SR 101
CALL ORDER : 471 CONTRACT 1D : B -25088-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1618530 (5) 35-1917625 | (6) 35-1663068
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. |SIMS & PED GO COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0020 602- 06646 192.000 m | 90. 00000 17280. 00| 110. 00000 21120. 00| 100. 00000 19200. 00
TEMPORARY CONCRETE BARRI ER | | |
0021 602- 06729 10. 000 EACH| 9. 00000 90. 00| 18. 00000 180. 00| 12. 00000 120. 00
BARRI ER DEL| NEATOR | |
0022 607- 90826 1.000 EACH 2000. 00000 2000. 00| 1500. 00000 1500. 00| 500. 00000 500. 00
GUTTER TURNOUT, CONCRETE | |
0023 610- 05527 97.000 My | 80. 00000 7760. 00| 170. 00000 16490. 00| 200. 00000 19400. 00
HVA FOR APPROACHES | |
0024 610- 06257 70.000 n2 | 100. 00000 7000. 00| 100. 00000 7000. 00| 60. 00000 4200. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0025 621- 01004 2.000 EACH 700. 00000 1400. 00| 690. 00000 1380. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0026 621- 06559 312.000 n2 | 2. 75000 858. 00| 2. 65000 826. 80| 8. 00000 2496. 00
MULCHED SEEDI NG R | | |
0027 621- 06567 1.000 kL | 1. 00000 1. 00| 1. 10000 1. 10| 500. 00000 500. 00
WATER | | |
0028 621- 06574 60.000 n2 | 9. 00000 540. 00| 9. 00000 540. 00| 35. 00000 2100. 00
SODDI NG | | |
0029 702-51863 127.000 EACH| 20. 00000 2540. 00| 13. 00000 1651. 00| 10. 00000 1270. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0030 703-51030 1030.000 kg | 1. 50000 1545. 00| 1. 65000 1699. 50| 2.21000 2276. 30
REl NFORCI NG STEEL | |
0031 703-51032 4771.000 kg | 1. 70000 8110. 70| 1. 85000 8826. 35| 2.21000 10543. 91
REI NFORC| NG STEEL, EPOXY COATED |
0032 703-97936 131.000 EACH| 20. 00000 2620. 00| 18. 00000 2358. 00| 14. 00000 1834. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0033 704- 51002 30.400 n8 | 750. 00000 22800. 00| 1400. 00000 42560. 00| 800. 00000 24320. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0034 706- 05732 2.000 EACH 1400. 00000 2800. 00| 2100. 00000 4200. 00| 1500. 00000 3000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0035 706-51020 9.500 nB8 | 1000. 00000 9500. 00| 900. 00000 8550. 00| 700. 00000 6650. 00
CONCRETE, C, RAILING | | |
0036 706- 92237 37.400 m | 135. 00000 5049. 00| 130. 00000 4862. 00| 30. 00000 1122. 00
HANDRAI L, STEEL RESET | | |
0037 709-51821 LUNP| 1300. 00000 1300. 00| 1300. 00000 1300. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |
0038 711-92500 42.000 EACH 13. 00000 546. 00| 12. 50000 525. 00| 50. 00000 2100. 00
ANCHOR RCD | | |
0039 722-51401 3.000 n2 | 250. 00000 750. 00| 550. 00000 1650. 00| 300. 00000 900. 00

BRI DGE DECK PATCHI NG, FULL DEPTH



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 471 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 599, 932. 70 ROUTE : SR 101
CALL ORDER 471 CONTRACT ID : B -25088-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 (6) 35-1663068

| AMERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. |SIM5 & PEDI GO COVPANY

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

LI NE, THERMOPLASTIC, SOLID, YELLOW
100nm |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 722-51842 2240.000 n2 | 37. 00000 82880. 00| 39. 50000 88480. 00| 60. 00000 134400. 00
BRI DGE DECK OVERLAY | | |
0041 722-51846 46.400 n8 | 395. 00000 18328. 00| 395. 00000 18328. 00| 395. 00000 18328. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0042 722-51852 182.000 n2 | 100. 00000 18200. 00| 94. 00000 17108. 00| 200. 00000 36400. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0043 722- 60824 2148.000 n2 | 4.00000 8592. 00| 3. 50000 7518. 00| 8. 00000 17184. 00
SURFACE M LLI NG | | |
0044 724-51925 11.800 m | 550. 00000 6490. 00| 350. 00000 4130. 00| 500. 00000 5900. 00
STRUCTURAL EXPANSI ON JO NT, SS [ [
0045 724- 51927 11.800 m | 1900. 00000 22420. 00| 1950. 00000 23010. 00| 2500. 00000 29500. 00
EXPANS| ON JOI NT, M | | |
0046 801- 06203 462.000 m | 1. 35000 623. 70| 1. 35000 623. 70| 1. 56000 720. 72
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0047 801- 06207 1242.000 m | 3. 25000 4036. 50| 3. 35000 4160. 70| 3. 84000 4769. 28
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0048 801- 06640 16. 000 EACH| 60. 00000 960. 00| 74. 00000 1184. 00| 121. 00000 1936. 00
CONSTRUCTI ON SIGN, A | | |
0049 801- 06645 6.000 EACH 60. 00000 360. 00| 37. 00000 222. 00| 60. 00000 360. 00
CONSTRUCTI ON SIGN, B | | |
0050 801- 06775 LUMP|  12000. 00000 12000. 00|  14400. 00000 14400. 00|  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0051 801- 53072 LUMP|  46000. 00000 46000.00]  37000. 00000 37000.00|  35000. 00000 35000. 00
TEMPORARY TRAFFI C SI GNAL W TH VI DEO | | |
DETECTI ON | | |
0052 805- 01819 25.000 m | 33. 00000 825. 00| 33. 00000 825. 00| 30. 00000 750. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm [ | |
ABOVE GROUND | | |
0053 808- 06703 206.000 m | 1. 10000 226. 60| 1. 20000 247. 20| 1. 38000 284. 28
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0054 808- 06716 957.000 m | 1. 60000 1531. 20| 1. 70000 1626. 90| 1. 97000 1885. 29
LI NE, REMOVE | | |
0055 808- 75051 624.000 m | 3. 75000 2340. 00| 3. 75000 2340. 00| 4.32000 2695. 68
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm [ |
0056 808- 75054 660.000 m | 3. 75000 2475. 00| 3. 75000 2475. 00| 4.32000 2851. 20
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | [ |
0057 808- 75245 242.000 m | 1. 10000 266. 20| 1. 20000 290. 40| 1. 38000 333.96
I I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00

PACGE : 471 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 599, 932. 70 ROUTE : SR 101
CALL ORDER 471 CONTRACT ID : B -25088-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 (6) 35-1663068

LINE NO/ I TEM CODE / ALT

I
| AMERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. |SIM5 & PEDI GO COVPANY
I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 492, 730.22| $ 508, 250. 00| $  617,569.78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 481 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 389, 019. 93 ROUTE : SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5187008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2072438 TD & O LLC $  306,297.41 100. 0000%
2 35-0626844 RUDOLPH, J.H & CO $ 335,585 34 109. 5619%
3 35-1878024 RAGLE, | NC. $  340,622.27 111. 2063%
4 35-2040801 GOHVANN ASPHALT & OONSTRUCTI ON, | NC. $  359,208.80 117. 2745%
5  35-1663068 SI'MB & PEDI GO COMPANY $  396,624.52 129. 4900%
6  35-1801998 QR INC. $  417,888.20 136. 4321%
7  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  435,578.55 142. 2077%
| (1) 35-2072438 | (2) 350626844 | (3) 35-1878024
| TD & O LLC | RUDOLPH, J.H & CO | RAGLE, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 8.000 M | 1000. 00000 8000. 00| 1000. 00000 8000. 00| 800. 00000 6400. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 3300. 00000 3300. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  13755. 45000 13755. 45|  16500. 00000 16500. 00|  17000. 00000 17000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 93.900 n2 | 30. 00000 2817. 00| 38. 50000 3615. 15| 20. 00000 1878. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 163.400 m | 24. 20000 3954. 28] 6. 80000 1111. 12| 7. 00000 1143. 80
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  24000. 00000 24000. 00|  12000. 00000 12000. 00|  37900. 00000 37900. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 372.900 n2 | 5. 12000 1909. 25]| 7. 15000 2666. 24 6. 00000 2237. 40
SURFACE M LLING ASPHALT | | |
0008 202- 60822 829.700 n2 | 5. 12000 4248. 06 8. 20000 6803. 54 6. 00000 4978. 20
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0009 211- 06467 7.200 n8 | 25. 00000 180. 00| 113. 00000 813. 60| 50. 00000 360. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0010 303-52308 32.900 My | 25. 00000 822. 50| 85. 60000 2816. 24| 20. 00000 658. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 406- 05521 1111.000 n2 | 0. 20000 222. 20| 0. 20000 222. 20| 0. 20000 222.20
ASPHALT FOR TACK COAT | | |
0012 601- 01522 4.000 EACH 1350. 00000 5400. 00| 1200. 00000 4800. 00| 1300. 00000 5200. 00

GUARDRAI L TRANSI TI ON TYPE TGB | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 481 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 389, 019. 93 ROUTE : SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-0626844 | (3) 35-1878024
| TD & O LLC | RUDOLPH, J.H & QO | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0013 601-04746 2.000 EACH 6150. 00000 12300. 00| 5200. 00000 10400. 00| 5900. 00000 11800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601-94689 4.000 EACH 3350. 00000 13400. 00| 3750. 00000 15000. 00| 3300. 00000 13200. 00
GUARDRAI L END TREATMENT, OS | | [
0015 601-97774 1.000 EACH| 2200. 00000 2200. 00| 2100. 00000 2100. 00| 2300. 00000 2300. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0016 601-99105 198.120 m | 34. 35000 6805. 42| 37. 60000 7449. 31| 36. 00000 7132. 32
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 602- 06639 103.700 m | 100. 00000 10370. 00| 86. 00000 8918. 20| 110. 00000 11407. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06646 73.200 m | 95. 00000 6954. 00| 83. 00000 6075. 60| 110. 00000 8052. 00
TEMPORARY CONCRETE BARRI ER | | |
0019 602-06729 20. 000 EACH 8. 80000 176. 00| 7. 70000 154. 00| 7.00000 140. 00
BARRI ER DELI NEATOR | | |
0020 610- 05527 287.000 My | 86. 10000 24710. 70| 95. 00000 27265. 00| 87. 00000 24969. 00
HVA FOR APPROACHES | | |
0021 610- 06257 186.000 n2 | 60. 00000 11160. 00| 56. 00000 10416. 00| 55. 00000 10230. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0022 702-51005 8.400 nB | 750. 00000 6300. 00| 560. 00000 4704. 00| 800. 00000 6720. 00
CONCRETE, A, SUBSTRUCTURE | | [
0023 702-51863 656. 000 EACH 5. 50000 3608. 00| 8. 20000 5379. 20| 5. 00000 3280. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0024 703-90976 2340.000 kg | 1. 00000 2340. 00| 1. 30000 3042. 00| 1. 60000 3744. 00
REI NFORCI NG STEEL, GRADE 60 | | |
0025 703-96177 7367.000 kg | 1. 20000 8840. 40| 1. 65000 12155. 55| 1. 70000 12523. 90
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0026 703-97936 114. 000 EACH 10. 00000 1140. 00| 15. 00000 1710. 00| 12. 00000 1368. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0027 704-51002 16.300 nB8 | 450. 00000 7335. 00| 840. 00000 13692. 00| 800. 00000 13040. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0028 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1170. 00000 4680. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 132.600 m | 85. 00000 11271. 00| 123. 00000 16309. 80| 85. 00000 11271. 00
CONCRETE, C, RAILING | | |
0030 709-51821 LUVP| 2000. 00000 2000. 00| 4350. 00000 4350. 00| 3300. 00000 3300. 00
SURFACE SEAL | | |
0031 711-93535 LUVP| 6000. 00000 6000. 00| 6200. 00000 6200. 00| 2500. 00000 2500. 00

BLAST, CLEAN, AND PAI NT BEARI NG |
ASSEMBLI ES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 481 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 389, 019. 93 ROUTE : SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-0626844 | (3) 35-1878024
| TD & O LLC | RUDOLPH, J.H & QO | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0032 715-91361 4.000 m | 100. 00000 400. 00| 183. 00000 732. 00| 120. 00000 480. 00
PIPE, PVC, 150 nm | | |
0033 722-51401 45.000 n2 | 210. 00000 9450. 00| 145. 00000 6525. 00| 215. 00000 9675. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0034 722-51842 879.800 n2 | 42. 50000 37391. 50| 53. 00000 46629. 40| 46. 00000 40470. 80
BRI DGE DECK OVERLAY | | [
0035 722-51846 6.600 nB8 | 395. 00000 2607. 00| 395. 00000 2607. 00| 395. 00000 2607. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0036 722-51852 135.000 n2 | 55. 00000 7425. 00| 120. 00000 16200. 00| 60. 00000 8100. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0037 724-51925 28.700 m | 250. 00000 7175. 00| 284. 00000 8150. 80| 300. 00000 8610. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0038 801-01428 24.000 m | 20. 00000 480. 00| 21. 00000 504. 00| 20. 00000 480. 00
TEMPORARY TRANSVERSE MARKINGS, |, STOP | | |
LINE, 600 mm | | |
0039 801-01851 LUWP| 22000. 00000 22000. 00| 14700. 00000 14700. 00| 28500. 00000 28500. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0040 801-06203 433.000 m | 1. 25000 541. 25| 1. 31000 567. 23| 1. 25000 541. 25
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0041 801- 06207 1333.000 m | 3. 05000 4065. 65| 3. 20000 4265. 60| 3. 05000 4065. 65
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | |
0042 801- 06606 2.000 EACH 115. 00000 230. 00| 121. 00000 242. 00| 115. 00000 230. 00
BARRI CADE, 111B | | [
0043 801- 06640 19. 000 EACH 59. 00000 1121. 00| 62. 00000 1178. 00| 59. 00000 1121. 00
CONSTRUCTI ON SIGN, A | | |
0044 801- 06645 1. 000 EACH 50. 00000 50. 00| 52. 50000 52. 50| 50. 00000 50. 00
CONSTRUCTI ON SIGN, B | |
0045 801-06775 LUWP| 2500. 00000 2500. 00| 8300. 00000 8300. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | [
0046 808-06713 462.000 m | 0. 75000 346. 50| 0. 79000 364. 98| 0. 75000 346. 50
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0047 808-06714 497.000 m | 0. 75000 372. 75| 0. 79000 392. 63| 0. 75000 372.75
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0048 808-06716 495.000 m | 1. 50000 742.50| 1. 58000 782. 10| 1. 50000 742.50
LI NE, REMOVE | | [
0049 808- 75996 5.000 EACH 11. 00000 55. 00| 3. 67000 18. 35| 10. 00000 50. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0050 808- 75998 5.000 EACH 145. 00000 725. 00| 145. 00000 725. 00| 145. 00000 725. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 481 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 389, 019. 93 ROUTE : SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-0626844 | (3) 35-1878024
| TD & O LLC | RUDOLPH, J.H & CO | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 306, 297. 41| $  335,585. 34| $  340,622.27
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 306, 297. 41 $ 335, 585. 34| $ 340, 622. 27




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 481 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 389, 019. 93 ROUTE : SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1663068 | (6) 35-1801998
| GOHVANN ASPHALT & CONSTR., || SI M5 & PEDI GO COVPANY | CLR, I NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 8.000 MXS | 1000. 00000 8000. 00| 1800. 00000 14400. 00| 1200. 00000 9600. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 2000. 00000 2000. 00| 500. 00000 500. 00| 2300. 00000 2300. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 17500. 00000 17500. 00| 20000. 00000 20000. 00| 20500. 00000 20500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 93.900 n2 | 20. 00000 1878. 00| 45. 00000 4225. 50| 55. 00000 5164. 50
PAVEMENT, REMOVE | | [
0005 202-02241 163.400 m | 22. 00000 3594. 80| 5. 00000 817. 00| 7. 00000 1143. 80
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 36000. 00000 36000. 00| 30000. 00000 30000. 00| 35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 372.900 n2 | 5. 00000 1864. 50| 6. 00000 2237. 40| 8. 35000 3113.72
SURFACE M LLI NG, ASPHALT | | [
0008 202- 60822 829.700 n2 | 3. 50000 2903. 95| 6. 00000 4978. 20| 8. 15000 6762. 06
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0009 211-06467 7.200 n8 | 115. 00000 828. 00| 28. 00000 201. 60| 500. 00000 3600. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0010 303-52308 32.900 My | 50. 00000 1645. 00| 23. 00000 756. 70| 140. 00000 4606. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 406- 05521 1111.000 nR2 | 0. 40000 444. 40| 1. 38000 1533. 18| 0. 19000 211. 09
ASPHALT FOR TACK COAT | |
0012 601-01522 4.000 EACH 1500. 00000 6000. 00| 1430. 00000 5720. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0013 601-04746 2.000 EACH 6500. 00000 13000. 00| 6490. 00000 12980. 00| 5670. 00000 11340. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601- 94689 4,000 EACH 3500. 00000 14000. 00| 3630. 00000 14520. 00| 4250. 00000 17000. 00
GUARDRAI L END TREATMENT, OS | | [
0015 601-97774 1.000 EACH 2400. 00000 2400. 00| 2530. 00000 2530. 00| 2270. 00000 2270. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0016 601-99105 198.120 m | 35. 00000 6934. 20| 39. 60000 7845. 55| 41. 00000 8122.92
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0017 602- 06639 103.700 m | 75. 00000 7777.50| 76. 00000 7881. 20| 110. 00000 11407. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06646 73.200 m | 70. 00000 5124. 00| 76. 00000 5563. 20| 90. 00000 6588. 00
TEMPORARY CONCRETE BARRI ER | | |
0019 602-06729 20. 000 EACH 8. 00000 160. 00| 8. 00000 160. 00| 18. 00000 360. 00
|

BARRI ER DELI NEATCR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 481 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 389, 019. 93 ROUTE : SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1663068 | (6) 35-1801998
| GOHVANN ASPHALT & CONSTR., || SI M5 & PEDI GO COVPANY | CLR, I NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0020 610- 05527 287.000 My | 66. 00000 18942. 00| 105. 53000 30287. 11| 105. 00000 30135. 00
HVA FOR APPROACHES | | [
0021 610- 06257 186.000 n2 | 75. 00000 13950. 00| 45. 00000 8370. 00| 82. 00000 15252. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0022 702-51005 8.400 nB8 | 900. 00000 7560. 00| 600. 00000 5040. 00| 690. 00000 5796. 00
CONCRETE, A, SUBSTRUCTURE | | |
0023 702-51863 656. 000 EACH 6. 00000 3936. 00| 6. 00000 3936. 00| 7.00000 4592. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0024 703-90976 2340.000 kg | 1. 60000 3744. 00| 2.21000 5171. 40| 1. 86000 4352. 40
REI NFORCI NG STEEL, GRADE 60 | | |
0025 703-96177 7367.000 kg | 1. 75000 12892. 25] 1. 80000 13260. 60| 2. 33000 17165. 11
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0026 703-97936 114. 000 EACH 12. 00000 1368. 00| 12. 00000 1368. 00| 13. 00000 1482. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0027 704-51002 16.300 n8 | 900. 00000 14670. 00| 600. 00000 9780. 00| 1195. 00000 19478. 50
CONCRETE, C, SUPERSTRUCTURE | | [
0028 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 132.600 m | 125. 00000 16575. 00| 129. 00000 17105. 40| 149. 00000 19757. 40
CONCRETE, C, RAILING | | [
0030 709-51821 LUVP| 3500. 00000 3500. 00| 2000. 00000 2000. 00| 3200. 00000 3200. 00
SURFACE SEAL | | |
0031 711-93535 LUVP| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 3900. 00000 3900. 00
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0032 715-91361 4,000 m | 290. 00000 1160. 00| 50. 00000 200. 00| 140. 00000 560. 00
PIPE, PVC, 150 nm | | [
0033 722-51401 45.000 n2 | 250. 00000 11250. 00| 200. 00000 9000. 00| 180. 00000 8100. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0034 722-51842 879.800 n2 | 55. 00000 48389. 00| 60. 00000 52788. 00| 64. 00000 56307. 20
BRI DGE DECK OVERLAY | | |
0035 722-51846 6.600 nB8 | 395. 00000 2607. 00| 395. 00000 2607. 00| 395. 00000 2607. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0036 722-51852 135.000 n2 | 50. 00000 6750. 00| 120. 00000 16200. 00| 75. 00000 10125. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0037 724-51925 28.700 m | 350. 00000 10045. 00| 400. 00000 11480. 00| 370. 00000 10619. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0038 801-01428 24.000 m | 21. 00000 504. 00| 22. 00000 528. 00| 19. 50000 468. 00
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
|

LI NE, 600 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 481 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 389, 019. 93 ROUTE : SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1663068 | (6) 35-1801998
| GOHVANN ASPHALT & CONSTR., || SI M5 & PEDI GO COVPANY | CLR, I NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 801-01851 LUWP| 16000. 00000 16000. 00| 15500. 00000 15500. 00| 16000. 00000 16000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0040 801-06203 433.000 m | 1. 50000 649. 50| 1. 40000 606. 20| 1. 00000 433. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0041 801- 06207 1333.000 m | 3. 50000 4665. 50| 3. 36000 4478. 88| 3. 25000 4332. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0042 801- 06606 2.000 EACH 125. 00000 250. 00| 130. 00000 260. 00| 500. 00000 1000. 00
BARRI CADE, |11B | | |
0043 801- 06640 19. 000 EACH 65. 00000 1235. 00| 65. 00000 1235. 00| 126. 00000 2394. 00
CONSTRUCTI ON SI GN, A | | |
0044 801- 06645 1.000 EACH 55. 00000 55. 00| 60. 00000 60. 00| 120. 00000 120. 00
CONSTRUCTI ON SIGN, B | | |
0045 801-06775 LUWP| 15000. 00000 15000. 00| 35000. 00000 35000. 00| 17500. 00000 17500. 00
MAI NTAI NI NG TRAFFI C | | |
0046 808-06713 462.000 m | 0. 80000 369. 60| 1. 10000 508. 20| 1. 00000 462. 00
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0047 808-06714 497.000 m | 0. 80000 397. 60| 1. 10000 546. 70| 1. 00000 497. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0048 808-06716 495.000 m | 2. 00000 990. 00| 3. 30000 1633. 50| 2. 15000 1064. 25
LI NE, REMOVE | | |
0049 808- 75996 5.000 EACH 20. 00000 100. 00] 50. 00000 250. 00| 55. 00000 275. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0050 808- 75998 5.000 EACH 160. 00000 800. 00| 155. 00000 775. 00| 125. 00000 625. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 359, 208. 80| $ 396, 624. 52| $ 417, 888. 20
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 359, 208. 80| $ 396, 624. 52| $ 417, 888. 20




BARRI ER DELI NEATCR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 481 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 389, 019. 93 SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 8.000 MXS | 1200. 00000 9600. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 5000. 00000 5000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 21000. 00000 21000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 93.900 n2 | 50. 00000 4695. 00| |
PAVEMENT, REMOVE | | [
0005 202-02241 163.400 m | 7. 00000 1143. 80| |
GUARDRAI L, REMOVE [ | [
0006 202-51328 LUWP| 48000. 00000 48000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 372.900 n2 | 5. 50000 2050. 95| |
SURFACE M LLI NG, ASPHALT | [ [
0008 202- 60822 829.700 n2 | 5. 50000 4563. 35| |
SURFACE M LLI NG PORTLAND CENMENT | | [
CONCRETE | | |
0009 211-06467 7.200 nm8 | 100. 00000 720. 00| |
AGGREGATE FOR END BENT BACKFI LL | [ [
0010 303-52308 32.900 | 70. 00000 2303. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0011 406- 05521 1111.000 n2 | 0. 25000 277. 75| |
ASPHALT FOR TACK COAT | |
0012 601- 01522 4.000 EACH 1250. 00000 5000. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0013 601-04746 2.000 EACH 5000. 00000 10000. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601- 94689 4.000 EACH 4000. 00000 16000. 00| |
GUARDRAI L END TREATMENT, OS | | [
0015 601-97774 1.000 EACH 2250. 00000 2250. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0016 601-99105 198.120 m | 40. 00000 7924. 80| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0017 602- 06639 103.700 m | 110. 00000 11407. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06646 73.200 m | 100. 00000 7320. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0019 602-06729 20. 000 EACH 11. 00000 220. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 481 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 389, 019. 93 ROUTE : SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 610- 05527 287.000 My | 85. 00000 24395. 00| |
HVA FOR APPROACHES [ | |
0021 610- 06257 186.000 n2 | 90. 00000 16740. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0022 702-51005 8.400 nB | 1500. 00000 12600. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0023 702-51863 656. 000 EACH 14. 00000 9184. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0024 703-90976 2340.000 kg | 1. 50000 3510. 00| |
REI NFORCI NG STEEL, GRADE 60 | | |
0025 703-96177 7367.000 kg | 1. 70000 12523. 90| |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0026 703-97936 114. 000 EACH| 20. 00000 2280. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0027 704-51002 16.300 n8 | 1000. 00000 16300. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ [
0028 706- 05732 4.000 EACH 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 132.600 m | 140. 00000 18564. 00| |
CONCRETE, C, RAILING | | [
0030 709-51821 LUWP| 3000. 00000 3000. 00| |
SURFACE SEAL | [ |
0031 711-93535 LUWP| 5000. 00000 5000. 00| |
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0032 715-91361 4.000 m | 125. 00000 500. 00| |
PIPE, PVC, 150 nm | | [
0033 722-51401 45.000 n2 | 100. 00000 4500. 00| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0034 722-51842 879.800 nR2 | 70. 00000 61586. 00| |
BRI DGE DECK OVERLAY | [ |
0035 722-51846 6.600 nB8 | 395. 00000 2607. 00| |
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0036 722-51852 135.000 n2 | 50. 00000 6750. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0037 724-51925 28.700 m | 600. 00000 17220. 00| |
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0038 801-01428 24.000 m | 20. 00000 480. 00| |
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
| I

LI NE, 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 481 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 389, 019. 93 ROUTE : SR 161
CALL ORDER . 481 CONTRACT ID : B -25092-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0039 801-01851 LUWP| 24000. 00000 24000. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0040 801- 06203 433.000 m | 1. 00000 433. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0041 801- 06207 1333.000 m | 3. 25000 4332. 25| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0042 801- 06606 2.000 EACH 225. 00000 450. 00| |
BARRI CADE, |11B | | |
0043 801- 06640 19. 000 EACH 80. 00000 1520. 00| |
CONSTRUCTI ON SI GN, A | | |
0044 801- 06645 1.000 EACH 55. 00000 55. 00| |
CONSTRUCTI ON SIGN, B | | |
0045 801- 06775 LUWP| 20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0046 808-06713 462.000 m | 1. 00000 462. 00| |
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0047 808-06714 497.000 m | 1. 00000 497. 00| |
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0048 808-06716 495.000 m | 2. 25000 1113. 75| |
LI NE, REMOVE | | |
0049 808- 75996 5.000 EACH 15. 00000 75. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0050 808- 75998 5.000 EACH| 125. 00000 625. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  435,578.55| |

CONTRACT TOTALS [ $ 435, 578.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 491 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER © 491 CONTRACT ID : B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5187007
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2072438 TD & O LLC $ 268, 604.58 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 302,845 67 112. 7477%
3 35-1878024 RAGLE, | NC. $  305,142.82 113. 6029%
4 35-0626844 RUDOLPH, J.H & CO $  306,331.27 114. 0454%
5  35-1801998 CLR INC. $  363,737.31 135. 4173%
6 35-1663068 SI'MB & PEDI GO COMPANY $  377,120.42 140. 3998%
7  35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $  388,491.29 144. 6331%
| (1) 35-2072438 | (2) 35-2040801 | (3) 35-1878024
| TD & O LLC | GOHVANN ASPHALT & CONSTR, || RAGLE, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 8.000 M | 1000. 00000 8000. 00| 1000. 00000 8000. 00| 800. 00000 6400. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  12069. 99000 12069. 99|  15000. 00000 15000. 00|  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 88.400 n2 | 20. 00000 1768. 00| 20. 00000 1768. 00| 20. 00000 1768. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 100.900 m | 20. 90000 2108. 81| 21. 00000 2118. 90| 7.00000 706. 30
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  28000. 00000 28000. 00|  29000. 00000 29000. 00|  34800. 00000 34800. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 289.400 n2 | 6. 93000 2005. 54| 6. 00000 1736. 40| 6. 75000 1953. 45
SURFACE M LLING ASPHALT | | |
0008 202- 60822 628.500 n2 | 6. 93000 4355. 51| 4.00000 2514. 00| 6. 75000 4242.38
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0009 211- 06467 5.200 n8 | 25. 00000 130. 00| 120. 00000 624. 00| 50. 00000 260. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0010 303- 52308 26.500 My | 25. 00000 662. 50| 50. 00000 1325. 00| 20. 00000 530. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 406- 05521 861.800 n2 | 0. 20000 172. 36| 0. 40000 344. 72| 0. 20000 172. 36
ASPHALT FOR TACK COAT | | |
0012 601- 01522 4.000 EACH 1400. 00000 5600. 00| 1300. 00000 5200. 00| 1300. 00000 5200. 00

GUARDRAI L TRANSI TI ON TYPE TGB | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 491 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER © 491 CONTRACT ID : B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-2040801 | (3) 35-1878024
| TD & O LLC | GOHVANN ASPHALT & CONSTR, || RAGLE, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 601- 04746 1.000 EACH 8900. 00000 8900. 00| 7900. 00000 7900. 00| 7900. 00000 7900. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601-94689 4.000 EACH 3400. 00000 13600. 00| 3300. 00000 13200. 00| 3300. 00000 13200. 00
GUARDRAI L END TREATMENT, OS | | [
0015 601- 99105 156.210 m | 36. 00000 5623. 56| 39. 00000 6092. 19| 39. 00000 6092. 19
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0016 602- 06639 161.650 m | 120. 00000 19398. 00| 70. 00000 11315. 50| 110. 00000 17781. 50
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0017 602- 06646 73.200 m | 90. 00000 6588. 00| 65. 00000 4758. 00| 110. 00000 8052. 00
TEMPORARY CONCRETE BARR! ER | | [
0018 602- 06729 20.000 EACH 8. 80000 176. 00| 8. 00000 160. 00| 6. 00000 120. 00
BARRI ER DELI NEATOR | | [
0019 610- 05527 367.500 My | 78. 10000 28701. 75| 60. 00000 22050. 00| 87. 00000 31972. 50
HVA FOR APPROACHES | | |
0020 610- 06257 150.400 n2 | 40. 00000 6016. 00| 80. 00000 12032. 00| 55. 00000 8272.00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0021 702-51005 6.400 nB8 | 500. 00000 3200. 00| 900. 00000 5760. 00| 800. 00000 5120. 00
CONCRETE, A, SUBSTRUCTURE | | [
0022 702-51863 644.000 EACH 4. 00000 2576. 00| 6. 50000 4186. 00| 5. 00000 3220. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0023 703-90976 1877.000 kg | 0. 75000 1407. 75| 1. 60000 3003. 20| 1. 60000 3003. 20
REI NFORCI NG STEEL, GRADE 60 | | |
0024 703-96177 6443.000 kg | 1. 00000 6443. 00| 1. 80000 11597. 40| 1. 70000 10953. 10
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | [
60 I I I
0025 703-97936 104. 000 EACH 10. 00000 1040. 00| 14. 00000 1456. 00| 12. 00000 1248. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0026 704-51002 10.800 nB8 | 450. 00000 4860. 00| 900. 00000 9720. 00| 800. 00000 8640. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0027 706-05732 4.000 EACH 750. 00000 3000. 00| 1250. 00000 5000. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0028 706-51025 130.200 m | 70. 00000 9114. 00| 125. 00000 16275. 00| 85. 00000 11067. 00
CONCRETE, C, RAILING | | [
0029 709-51821 LUWP| 2000. 00000 2000. 00| 3000. 00000 3000. 00| 2600. 00000 2600. 00
SURFACE SEAL | | |
0030 711-93535 LUWP| 5000. 00000 5000. 00| 3500. 00000 3500. 00| 2500. 00000 2500. 00
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | [ |
0031 715-91361 4.600 m | 150. 00000 690. 00| 150. 00000 690. 00| 120. 00000 552. 00
I

PI PE, PVC, 150 mm [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 491 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER : 491 CONTRACT ID : B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2072438 | (2) 35-2040801 | (3) 35-1878024
| TD & O LLC | GOHVANN ASPHALT & OONSTR., || RAGLE, |INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE ANMOUNT
______________________________________________________________________ T
0032 722-51401 5.000 n2 | 210. 00000 1050. 00| 350. 00000 1750. 00| 60. 00000 300. 00
BRI DGE DECK PATCHI NG FULL DEPTH [ | |
0033 722-51842 667.500 n2 | 40. 00000 26700. 00| 55. 00000 36712. 50| 52. 00000 34710. 00
BRI DGE DECK OVERLAY | | [
0034 722-51846 5.000 n8 | 395. 00000 1975. 00| 395. 00000 1975. 00| 395. 00000 1975. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | [
0035 722-51852 100.100 n2 | 55. 00000 5505. 50| 75. 00000 7507. 50| 60. 00000 6006. 00
BRI DGE DECK PATCH NG, PARTI AL DEPTH | | [
0036 724-51925 22.700 m | 250. 00000 5675. 00| 350. 00000 7945. 00| 300. 00000 6810. 00
STRUCTURAL EXPANSI ON JO NT, SS [ [
0037 801-01428 6.800 m | 20. 00000 136. 00| 20. 00000 136. 00| 20. 00000 136. 00
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | [
LINE, 600 nm | | I
0038 801-01851 LUWP|  20000. 00000 20000. 00]  12000. 00000 12000. 00]  25000. 00000 25000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0039 801- 06203 497.000 m | 0. 85000 422. 45| 1. 50000 745. 50| 1. 25000 621. 25
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0040 801- 06207 1247.000 m | 3. 36000 4189. 92| 3. 50000 4364. 50| 3. 10000 3865. 70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mm | [ |
0041 801- 06606 2.000 EACH| 82. 50000 165. 00| 80. 00000 160. 00| 75. 00000 150. 00
BARRI CADE, |11B | |
0042 801- 06640 19. 000 EACH| 50. 00000 950. 00| 55. 00000 1045. 00| 50. 00000 950. 00
CONSTRUCTI ON SI GN, A | | [
0043 801- 06645 1.000 EACH 50. 00000 50. 00| 55. 00000 55. 00| 50. 00000 50. 00
CONSTRUCTI ON SI GN, B | | |
0044 801- 06775 LUMP| 4000. 00000 4000. 00|  14000. 00000 14000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | [
0045 808- 06712 341.300 m | 0. 55000 187. 72| 0. 60000 204. 78] 0. 55000 187. 72
LI NE, PAINT, BROKEN, YELLOW 100 nm [ [ [
0046 808- 06713 683.000 m | 0. 55000 375. 65| 0. 60000 409. 80| 0. 55000 375. 65
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0047 808- 06714 341.300 m | 0. 05500 18. 77| 0. 60000 204. 78] 0. 55000 187. 72
LI NE, PAINT, SOLID, YELLOW 100 nm | | [
0048 808- 06716 624.000 m | 1. 95000 1216. 80| 2. 25000 1404. 00| 1. 95000 1216. 80
LI NE, REMOVE | |
0049 808- 75996 5.000 EACH| 11. 00000 55. 00| 20. 00000 100. 00| 10. 00000 50. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0050 808- 75998 5.000 EACH 145. 00000 725. 00| 160. 00000 800. 00| 145. 00000 725. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 491 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER © 491 CONTRACT ID : B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-2040801 | (3) 35-1878024
| TD & O LLC | GOHVANN ASPHALT & OONSTR., || RAGLE, |NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 268, 604. 58| $ 302, 845. 67| $ 305, 142. 82
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 268, 604. 58| $ 302, 845. 67| $ 305, 142. 82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 24/
491 -5

00

ENG NEER S ESTI MATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER © 491 CONTRACT ID : B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | (5) 35-1801998 | (6) 35-1663068
| RUDOLPH, J.H & CO | CLR, I NC. | SIMS & PEDI GO COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 8.000 MXS | 1000. 00000 8000. 00| 1200. 00000 9600. 00| 1800. 00000 14400. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 4000. 00000 4000. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 15000. 00000 15000. 00| 18000. 00000 18000. 00| 18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 88.400 n2 | 41. 00000 3624. 40| 45. 00000 3978. 00| 50. 00000 4420. 00
PAVEMENT, REMOVE | | [
0005 202-02241 100.900 m | 6. 50000 655. 85| 7. 00000 706. 30| 18. 00000 1816. 20
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 12000. 00000 12000. 00| 25000. 00000 25000. 00| 45000. 00000 45000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 289.400 n2 | 7. 15000 2069. 21| 10. 75000 3111. 05| 7. 00000 2025. 80
SURFACE M LLI NG, ASPHALT | | [
0008 202- 60822 628.500 n2 | 14. 60000 9176. 10| 10. 50000 6599. 25| 7. 00000 4399. 50
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0009 211- 06467 5.200 n8 | 145. 00000 754. 00| 700. 00000 3640. 00| 80. 00000 416. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0010 303-52308 26.500 My | 81. 00000 2146. 50| 166. 00000 4399. 00| 30. 00000 795. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 406- 05521 861.800 nR2 | 0. 20000 172. 36| 0. 20000 172. 36| 1. 88000 1620. 18
ASPHALT FOR TACK COAT | |
0012 601-01522 4.000 EACH 1200. 00000 4800. 00| 1300. 00000 5200. 00| 1430. 00000 5720. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0013 601- 04746 1.000 EACH 5200. 00000 5200. 00| 6500. 00000 6500. 00| 8690. 00000 8690. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601- 94689 4,000 EACH 3750. 00000 15000. 00| 4250. 00000 17000. 00| 3630. 00000 14520. 00
GUARDRAI L END TREATMENT, OS | | [
0015 601-99105 156.210 m | 41. 60000 6498. 34| 45. 00000 7029. 45| 42. 90000 6701. 41
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0016 602- 06639 161.650 m | 86. 00000 13901. 90| 94. 00000 15195. 10| 76. 00000 12285. 40
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0017 602- 06646 73.200 m | 83. 00000 6075. 60| 78. 00000 5709. 60| 76. 00000 5563. 20
TEMPORARY CONCRETE BARR! ER | | |
0018 602- 06729 20.000 EACH 7. 70000 154. 00| 18. 00000 360. 00| 8. 00000 160. 00
BARRI ER DELI NEATOR | | [
0019 610- 05527 367.500 My | 90. 00000 33075. 00| 85. 00000 31237. 50| 93. 00000 34177.50

HVA FOR APPROACHES | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 491 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER © 491 CONTRACT ID : B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | (5) 35-1801998 | (6) 35-1663068
| RUDOLPH, J.H & CO | CLR, I NC. | SIMS & PEDI GO COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 610- 06257 150.400 n2 | 60. 00000 9024. 00| 83. 00000 12483. 20| 50. 00000 7520. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0021 702-51005 6.400 nB8 | 620. 00000 3968. 00| 1160. 00000 7424. 00| 600. 00000 3840. 00
CONCRETE, A, SUBSTRUCTURE | | |
0022 702-51863 644.000 EACH 6. 70000 4314. 80| 7.00000 4508. 00| 6. 00000 3864. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0023 703-90976 1877.000 kg | 1. 25000 2346. 25| 2.14000 4016. 78| 2.21000 4148. 17
REI NFORCI NG STEEL, GRADE 60 | | |
0024 703-96177 6443.000 kg | 1. 70000 10953. 10| 2. 49000 16043. 07| 2. 00000 12886. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0025 703-97936 104. 000 EACH| 15. 00000 1560. 00| 13. 00000 1352. 00| 12. 00000 1248. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0026 704-51002 10.800 nB | 925. 00000 9990. 00| 1420. 00000 15336. 00| 700. 00000 7560. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0027 706- 05732 4.000 EACH 1015. 00000 4060. 00| 1250. 00000 5000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0028 706-51025 130.200 m | 105. 00000 13671. 00| 120. 00000 15624. 00| 135. 00000 17577. 00
CONCRETE, C, RAILING | | [
0029 709-51821 LUVP| 3700. 00000 3700. 00| 3100. 00000 3100. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0030 711-93535 LUVP| 4500. 00000 4500. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0031 715-91361 4.600 m | 160. 00000 736. 00| 125. 00000 575. 00| 24. 00000 110. 40
PIPE, PVC, 150 nm | | |
0032 722-51401 5.000 n2 | 1325. 00000 6625. 00| 999. 00000 4995. 00| 300. 00000 1500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0033 722-51842 667.500 n2 | 51. 00000 34042. 50| 71. 00000 47392. 50| 65. 00000 43387.50
BRI DGE DECK OVERLAY | | |
0034 722-51846 5.000 n8 | 395. 00000 1975. 00| 395. 00000 1975. 00| 395. 00000 1975. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0035 722-51852 100.100 n2 | 130. 00000 13013. 00| 80. 00000 8008. 00| 200. 00000 20020. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0036 724-51925 22.700 m | 275. 00000 6242. 50| 500. 00000 11350. 00| 400. 00000 9080. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0037 801-01428 6.800 m | 21. 00000 142. 80| 39. 00000 265. 20| 23. 00000 156. 40
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
LINE, 600 nm | | |
0038 801-01851 LUWP| 11000. 00000 11000. 00| 12000. 00000 12000. 00| 12600. 00000 12600. 00

TEMPORARY TRAFFI C SI GNAL W TH DETECTORS |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 491 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER : 491 CONTRACT ID: B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-0626844 | (5) 35-1801998 | (6) 35-1663068
| RUDOLPH, J.H & QO | LR INC. | SIMS & PEDI GO COMPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0039 801- 06203 497.000 m | 1. 31000 651. 07| 1. 00000 497. 00| 1. 50000 745. 50
TEMPORARY PAVEMENT MARKI NG, 100 nm | | [
0040 801- 06207 1247.000 m | 3.20000 3990. 40| 3. 25000 4052. 75| 3. 30000 4115. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0041 801- 06606 2.000 EACH 79. 00000 158. 00| 220. 00000 440. 00| 150. 00000 300. 00
BARRI CADE, |11B | | |
0042 801- 06640 19.000 EACH| 52. 50000 997. 50| 73. 00000 1387. 00| 70. 00000 1330. 00
CONSTRUCTI ON SI GN, A | | [
0043 801- 06645 1.000 EACH 52. 50000 52. 50| 73. 00000 73. 00| 60. 00000 60. 00
CONSTRUCTI ON SI GN, B | | |
0044 801-06775 LUMP|  13500. 00000 13500. 00|  13800. 00000 13800.00|  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | [ I
0045 808- 06712 341.300 m | 0. 58000 197. 95| 1. 00000 341. 30| 1. 10000 375. 43
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0046 808- 06713 683.000 m | 0. 58000 396. 14| 1. 00000 683. 00| 1. 10000 751. 30
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0047 808- 06714 341.300 m | 0. 58000 197. 95| 1. 00000 341. 30| 1. 10000 375. 43
LINE, PAINT, SOLID, YELLOWN 100 nm | | |
0048 808- 06716 624.000 m | 2. 05000 1279. 20| 2. 15000 1341. 60| 2. 50000 1560. 00
LI NE, REMOVE | | |
0049 808- 75996 5.000 EACH 3. 67000 18. 35| 54. 00000 270. 00| 50. 00000 250. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0050 808- 75998 5.000 EACH 145. 00000 725. 00| 125. 00000 625. 00| 155. 00000 775. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 306, 331. 27| $ 363, 737. 31| $ 377, 120. 42
__________________________________________ e
CONTRACT TOTALS | $ 306, 331. 27| $ 363, 737. 31| $ 377, 120. 42




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 491 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER © 491 CONTRACT ID : B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|

0001 105- 06790 8.000 MOS | 1300. 00000 10400. 00| |
FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUNP| 4000. 00000 4000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  19000. 00000 19000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 88.400 n2 | 50. 00000 4420. 00| |
PAVEMENT, REMOVE | | |
0005 202- 02241 100.900 m | 7.00000 706. 30| |
GUARDRAI L, REMOVE | | |
0006 202- 51328 LUMP|  38000. 00000 38000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 289.400 n2 | 7. 00000 2025. 80| |
SURFACE M LLING ASPHALT | | |
0008 202- 60822 628.500 n2 | 7. 00000 4399. 50| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0009 211- 06467 5.200 n8 | 100. 00000 520. 00| |
AGGREGATE FOR END BENT BACKFI LL | [ |
0010 303- 52308 26.500 My | 50. 00000 1325. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 406- 05521 861.800 n2 | 0. 25000 215. 45 |
ASPHALT FOR TACK COAT | | |
0012 601- 01522 4.000 EACH 1300. 00000 5200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0013 601- 04746 1.000 EACH 5000. 00000 5000. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601- 94689 4.000 EACH 4000. 00000 16000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0015 601- 99105 156.210 m | 44. 00000 6873. 24 |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0016 602- 06639 161.650 m | 110. 00000 17781. 50| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0017 602- 06646 73.200 m | 100. 00000 7320. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0018 602- 06729 20.000 EACH 11. 00000 220. 00| |
BARRI ER DELI NEATCR | | |
0019 610- 05527 367.500 My | 70. 00000 25725. 00| |
I

HVA FOR APPROACHES | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 491 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER © 491 CONTRACT ID : B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 610- 06257 150.400 n2 | 100. 00000 15040. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | [ |
0021 702- 51005 6.400 n8 | 1250. 00000 8000. 00| |
CONCRETE, A, SUBSTRUCTURE | [ |
0022 702- 51863 644. 000 EACH 14. 00000 9016. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0023 703- 90976 1877.000 kg | 1. 50000 2815. 50| |
REI NFORCI NG STEEL, GRADE 60 | | |
0024 703- 96177 6443.000 kg | 1. 75000 11275. 25 |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0025 703- 97936 104.000 EACH 20. 00000 2080. 00| |
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0026 704- 51002 10.800 n8 | 1000. 00000 10800. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0027 706- 05732 4.000 EACH 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | [ |
0028 706- 51025 130.200 m | 150. 00000 19530. 00| |
CONCRETE, C, RAILING | | |
0029 709- 51821 LUMP| 3100. 00000 3100. 00| |
SURFACE SEAL | | |
0030 711- 93535 LUMP| 5000. 00000 5000. 00| |
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0031 715- 91361 4.600 m | 125. 00000 575. 00| |
PIPE, PVC, 150 mm | | [
0032 722-51401 5.000 n2 | 150. 00000 750. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0033 722-51842 667.500 n2 | 80. 00000 53400. 00| [
BRI DGE DECK OVERLAY | | |
0034 722-51846 5.000 n8 | 395. 00000 1975. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0035 722-51852 100.100 n2 | 50. 00000 5005. 00| |
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ | |
0036 724-51925 22.700 m | 700. 00000 15890. 00| |
STRUCTURAL EXPANSI ON JO NT, SS [ [ [
0037 801- 01428 6.800 m | 38. 00000 258. 40| |
TEMPORARY TRANSVERSE MARKI NGS, |, STCP | | |
LINE, 600 mm [ | |
0038 801- 01851 LUMP|  20000. 00000 20000. 00| |
|

TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 491 -10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 334, 454. 55 ROUTE : SR 161
CALL ORDER : 491 CONTRACT ID: B -25103-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0039 801- 06203 497.000 m | 1. 00000 497. 00| [
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0040 801- 06207 1247.000 m | 3. 25000 4052. 75| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0041 801- 06606 2.000 EACH 225. 00000 450. 00| |
BARRI CADE, |11B | | |
0042 801- 06640 19. 000 EACH| 80. 00000 1520. 00| |
CONSTRUCTI ON SI GN, A | | |
0043 801- 06645 1.000 EACH| 60. 00000 60. 00| |
CONSTRUCTI ON SI GN, B | | |
0044 801- 06775 LUMP|  20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C | [ I
0045 808- 06712 341.300 m | 1. 00000 341. 30| |
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0046 808- 06713 683.000 m | 1. 00000 683. 00| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0047 808- 06714 341.300 m | 1. 00000 341. 30| |
LINE, PAINT, SOLID, YELLOWN 100 nm | | |
0048 808- 06716 624.000 m | 2. 25000 1404. 00| |
LI NE, REMOVE | | |
0049 808- 75996 5.000 EACH 15. 00000 75. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0050 808- 75998 5.000 EACH| 125. 00000 625. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 388, 491. 29| |

CONTRACT TOTALS [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 501 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1051017
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-2072438 TD & O LLC $ 303, 949. 57 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR. CO $ 316, 874. 40 104. 2522%
3 35-0626844 RUDCLPH, J.H & CO $ 343, 639. 70 113. 0581%
4  35-1878024 RAGLE, I NC. $ 344, 459. 08 113. 3277%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 358, 787. 38 118. 0417%
6 35- 1663068 SI M5B & PEDI GO COMPANY $ 399, 207. 41 131. 3400%
7  35-1801998 CLR INC CONDI TI ONAL $ 418, 241. 10 137. 6021%
8  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 424,523, 95 139. 6692%
| (1) 35-2072438 | (2) 35-1364963 | (3) 35-0626844
| TD & O LLC | ERBER & M LLI GAN CONSTR CO | RUDOLPH, J.H & QO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 8.000 M6 | 1000. 00000 8000. 00| 1000. 00000 8000. 00| 1500. 00000 12000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 3300. 00000 3300. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  13830. 81000 13830.81|  15750. 00000 15750. 00]  17000. 00000 17000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 94.400 n2 | 30. 00000 2832. 00| 24. 00000 2265. 60| 38. 30000 3615. 52
PAVEMENT, REMOVE | | |
0005 202- 02241 152.000 m | 12. 10000 1839. 20| 12. 00000 1824. 00| 6. 50000 988. 00
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  24000. 00000 24000.00]  25500. 00000 25500.00|  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0007 202- 60820 372.900 n2 | 5. 78000 2155. 36| 7. 00000 2610. 30| 6. 20000 2311. 98
SURFACE M LLI NG ASPHALT | | |
0008 202- 60822 808.800 n2 | 5. 78000 4674. 86| 7. 00000 5661. 60| 9. 55000 7724. 04
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE [ [ |
0009 211- 06467 7.200 n8 | 25. 00000 180. 00| 34. 00000 244. 80| 120. 00000 864. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0010 303-52308 33.200 My | 25. 00000 830. 00| 24. 00000 796. 80| 81. 50000 2705. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0011 406- 05521 1111.000 n2 | 0. 20000 222. 20| 0. 45000 499. 95 0. 20000 222.20

ASPHALT FCR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 501 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-1364963 | (3) 35-0626844
| TD & O LLC | ERBER & M LLI GAN CONSTR. GO | RUDCLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 601-01522 4.000 EACH 1325. 00000 5300. 00| 1350. 00000 5400. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0013 601-04746 2.000 EACH 6300. 00000 12600. 00| 4500. 00000 9000. 00| 5200. 00000 10400. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0014 601-94689 4.000 EACH 3350. 00000 13400. 00| 3550. 00000 14200. 00| 3750. 00000 15000. 00
GUARDRAI L END TREATMENT, OS | | [
0015 601-97774 1.000 EACH| 2175. 00000 2175. 00| 2200. 00000 2200. 00| 2100. 00000 2100. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0016 601-99105 198.120 m | 33. 20000 6577. 58| 37. 50000 7429. 50| 37. 50000 7429. 50
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 602- 06639 103.700 m | 110. 00000 11407. 00| 56. 00000 5807. 20| 86. 00000 8918. 20
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06646 73.200 m | 100. 00000 7320. 00| 54. 00000 3952. 80| 83. 00000 6075. 60
TEMPORARY CONCRETE BARR! ER | | |
0019 602-06729 20. 000 EACH 8. 80000 176. 00| 8. 00000 160. 00| 7.70000 154. 00
BARRI ER DELI NEATOR | | |
0020 610- 05527 286.000 My | 86. 10000 24624. 60| 80. 00000 22880. 00| 97. 00000 27742. 00
HVA FOR APPROACHES | | |
0021 610- 06257 118.100 n2 | 60. 00000 7086. 00| 57. 00000 6731. 70| 70. 00000 8267. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0022 702-51005 8.400 nB | 750. 00000 6300. 00| 1000. 00000 8400. 00| 604. 00000 5073. 60
CONCRETE, A, SUBSTRUCTURE | | [
0023 702-51863 656. 000 EACH 5. 50000 3608. 00| 6. 00000 3936. 00| 6. 60000 4329. 60
FI ELD DRI LLED HOLE | N CONCRETE | | |
0024 703-90976 2357.000 kg | 1. 00000 2357. 00| 1. 50000 3535. 50| 1. 25000 2946. 25
REI NFORCI NG STEEL, GRADE 60 | | |
0025 703-96177 7857.000 kg | 1. 20000 9428. 40| 1. 50000 11785. 50| 1. 75000 13749. 75
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0026 703-97936 118. 000 EACH 10. 00000 1180. 00| 14. 00000 1652. 00| 14. 40000 1699. 20
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0027 704-51002 18.400 n8 | 450. 00000 8280. 00| 1000. 00000 18400. 00| 655. 00000 12052. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0028 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1000. 00000 4000. 00| 1015. 00000 4060. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 133.200 m | 85. 00000 11322. 00| 120. 00000 15984. 00| 110. 00000 14652. 00
CONCRETE, C, RAILING | | [
0030 709-51821 LUVP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 3750. 00000 3750. 00

SURFACE SEAL |



SNOWPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 501 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-1364963 | (3) 35-0626844
| TD & O LLC | ERBER & M LLI GAN CONSTR. GO | RUDCLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0031 711-93535 LUWP| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 5600. 00000 5600. 00
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0032 715-91361 4.000 m | 100. 00000 400. 00| 100. 00000 400. 00| 183. 00000 732. 00
PIPE, PVC, 150 nm | | |
0033 722-51401 45.000 n2 | 210. 00000 9450. 00| 90. 00000 4050. 00| 400. 00000 18000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0034 722-51842 880.900 n2 | 42.50000 37438. 25| 47. 50000 41842. 75| 46. 00000 40521. 40
BRI DGE DECK OVERLAY | | |
0035 722-51846 6.600 nB | 395. 00000 2607. 00| 395. 00000 2607. 00| 395. 00000 2607. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0036 722-51852 130.000 n2 | 55. 00000 7150. 00| 67. 00000 8710. 00| 140. 00000 18200. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0037 724-51925 28.700 m | 250. 00000 7175. 00| 300. 00000 8610. 00| 290. 00000 8323. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0038 801-01428 24.000 m | 22. 00000 528. 00| 20. 00000 480. 00| 21. 00000 504. 00
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | [
LINE, 600 nm [ [ [
0039 801-01851 LUVP| 22000. 00000 22000. 00| 16000. 00000 16000. 00| 14700. 00000 14700. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0040 801-06203 432.600 m | 1. 31000 566. 71| 1. 50000 648. 90| 1. 31000 566. 71
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0041 801- 06207 1332.000 m | 3. 20000 4262. 40| 3. 00000 3996. 00| 3. 20000 4262. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0042 801- 06606 2.000 EACH 89. 25000 178. 50| 125. 00000 250. 00| 89. 00000 178. 00
BARRI CADE, |11B | | [
0043 801- 06640 19. 000 EACH 52. 50000 997. 50| 75. 00000 1425. 00| 52. 50000 997. 50
CONSTRUCTI ON SI GN, A | | [
0044 801- 06645 1.000 EACH 52. 50000 52. 50| 50. 00000 50. 00| 52. 50000 52.50
CONSTRUCTI ON SI G\, B | | |
0045 801-06775 LUMP| 2500. 00000 2500. 00| 7500. 00000 7500. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0046 808-06713 462.000 m | 0. 79000 364. 98| 1. 00000 462. 00| 0. 79000 364. 98
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0047 808-06714 498.000 m | 0. 79000 393. 42| 1. 00000 498. 00| 0. 79000 393. 42
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0048 808-06716 495.000 m | 1. 94000 960. 30| 2. 50000 1237. 50| 1. 94000 960. 30
LI NE, REMOVE | | [
0049 808- 75996 5.000 EACH 11. 55000 57. 75| 15. 00000 75. 00| 4. 25000 21.25
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 501 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-1364963 | (3) 35-0626844
| TD & O LLC | ERBER & M LLI GAN CONSTR. GO | RUDCLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 808- 75998 5.000 EACH 152. 25000 761. 25| 85. 00000 425. 00| 145. 00000 725. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 303, 949. 57| $ 316, 874. 40| $ 343, 639. 70
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 303, 949. 57| $ 316, 874. 40| $ 343, 639. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 501 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-2040801 | (6) 35-1663068
| RAGLE, I NC. | GOHVANN ASPHALT & CONSTR., || SIMS & PEDI GO COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 8.000 MXS | 1000. 00000 8000. 00| 1000. 00000 8000. 00| 1800. 00000 14400. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWVP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 500. 00000 500. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 18200. 00000 18200. 00| 17000. 00000 17000. 00| 19150. 00000 19150. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 94.400 n2 | 20. 00000 1888. 00| 20. 00000 1888. 00| 45. 00000 4248. 00
PAVEMENT, REMOVE | | [
0005 202- 02241 152.000 m | 7. 00000 1064. 00| 11. 00000 1672. 00| 8. 00000 1216. 00
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 37000. 00000 37000. 00| 34500. 00000 34500. 00| 30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 372.900 n2 | 6. 00000 2237. 40| 5. 00000 1864. 50| 6. 00000 2237. 40
SURFACE M LLI NG, ASPHALT | | [
0008 202- 60822 808.800 n2 | 6. 00000 4852. 80| 3. 00000 2426. 40| 6. 00000 4852. 80
SURFACE M LLI NG PORTLAND CENMENT | | [
CONCRETE | | |
0009 211- 06467 7.200 n8 | 50. 00000 360. 00| 75. 00000 540. 00| 30. 00000 216. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0010 303-52308 33.200 My | 20. 00000 664. 00| 40. 00000 1328. 00| 23. 00000 763. 60
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 406- 05521 1111.000 n2 | 0. 20000 222. 20| 0. 40000 444, 40| 1. 38000 1533. 18
ASPHALT FOR TACK COAT | |
0012 601-01522 4.000 EACH 1325. 00000 5300. 00| 1325. 00000 5300. 00| 1485. 00000 5940. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0013 601-04746 2.000 EACH 6300. 00000 12600. 00| 6300. 00000 12600. 00| 6765. 00000 13530. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601- 94689 4,000 EACH 3350. 00000 13400. 00| 3350. 00000 13400. 00| 3685. 00000 14740. 00
GUARDRAI L END TREATMENT, OS | | [
0015 601-97774 1.000 EACH 2175. 00000 2175. 00| 2175. 00000 2175. 00| 2585. 00000 2585. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0016 601-99105 198.120 m | 33. 20000 6577. 58| 33. 20000 6577. 58| 40. 15000 7954. 52
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0017 602- 06639 103.700 m | 110. 00000 11407. 00| 70. 00000 7259. 00| 76. 00000 7881. 20
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06646 73.200 m | 110. 00000 8052. 00| 65. 00000 4758. 00| 76. 00000 5563. 20
TEMPORARY CONCRETE BARRI ER | | |
0019 602-06729 20. 000 EACH 6. 00000 120. 00| 8. 00000 160. 00| 8. 00000 160. 00
|

BARRI ER DELI NEATCR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 501 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-2040801 | (6) 35-1663068
| RAGLE, I NC. | GOHVANN ASPHALT & CONSTR., || SIMS & PEDI GO COMPANY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 610- 05527 286.000 My | 100. 00000 28600. 00| 68. 00000 19448. 00| 105. 94000 30298. 84
HVA FOR APPROACHES | | [
0021 610- 06257 118.100 n2 | 55. 00000 6495. 50| 70. 00000 8267. 00| 50. 00000 5905. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0022 702-51005 8.400 nB8 | 800. 00000 6720. 00| 900. 00000 7560. 00| 700. 00000 5880. 00
CONCRETE, A, SUBSTRUCTURE | | |
0023 702-51863 656. 000 EACH 5. 00000 3280. 00| 6. 00000 3936. 00| 6. 00000 3936. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0024 703-90976 2357.000 kg | 1. 60000 3771. 20| 1. 60000 3771. 20| 2.21000 5208. 97
REI NFORCI NG STEEL, GRADE 60 | | |
0025 703-96177 7857.000 kg | 1. 70000 13356. 90| 1. 80000 14142. 60| 2. 00000 15714. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0026 703-97936 118. 000 EACH| 12. 00000 1416. 00| 14. 00000 1652. 00| 12. 00000 1416. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0027 704-51002 18.400 n8 | 800. 00000 14720. 00| 900. 00000 16560. 00| 700. 00000 12880. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0028 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1250. 00000 5000. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 133.200 m | 85. 00000 11322. 00| 125. 00000 16650. 00| 131. 00000 17449. 20
CONCRETE, C, RAILING | | [
0030 709-51821 LUVP| 3300. 00000 3300. 00| 3200. 00000 3200. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |
0031 711-93535 LUVP| 2500. 00000 2500. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0032 715-91361 4.000 m | 120. 00000 480. 00| 150. 00000 600. 00| 8. 00000 32.00
PIPE, PVC, 150 nm | | |
0033 722-51401 45.000 n2 | 215. 00000 9675. 00| 300. 00000 13500. 00| 200. 00000 9000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0034 722-51842 880.900 n2 | 46. 00000 40521. 40| 60. 00000 52854. 00| 60. 00000 52854. 00
BRI DGE DECK OVERLAY | | |
0035 722-51846 6.600 nB8 | 395. 00000 2607. 00| 395. 00000 2607. 00| 395. 00000 2607. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0036 722-51852 130.000 n2 | 60. 00000 7800. 00| 80. 00000 10400. 00| 120. 00000 15600. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0037 724-51925 28.700 m | 300. 00000 8610. 00| 350. 00000 10045. 00| 400. 00000 11480. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0038 801-01428 24.000 m | 20. 00000 480. 00| 30. 00000 720. 00| 25. 00000 600. 00
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
|

LI NE, 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 501 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-2040801 | (6) 35-1663068
| RAGLE, I NC. | GOHVANN ASPHALT & CONSTR., || SIMS & PEDI GO COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 801-01851 LUWP| 28000. 00000 28000. 00| 14000. 00000 14000. 00| 15500. 00000 15500. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0040 801-06203 432.600 m | 1. 25000 540. 75| 1. 50000 648. 90| 1. 50000 648. 90
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0041 801- 06207 1332.000 m | 3. 05000 4062. 60| 3. 40000 4528. 80| 3. 30000 4395. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0042 801- 06606 2.000 EACH 85. 00000 170. 00| 85. 00000 170. 00| 135. 00000 270. 00
BARRI CADE, |11B | | |
0043 801- 06640 19. 000 EACH 50. 00000 950. 00| 50. 00000 950. 00| 70. 00000 1330. 00
CONSTRUCTI ON SI GN, A | | |
0044 801- 06645 1. 000 EACH 50. 00000 50. 00| 50. 00000 50. 00| 60. 00000 60. 00
CONSTRUCTI ON SIGN, B | | |
0045 801-06775 LUWP| 2500. 00000 2500. 00| 16000. 00000 16000. 00| 33000. 00000 33000. 00
MAI NTAI NI NG TRAFFI C | | |
0046 808-06713 462.000 m | 0. 75000 346. 50| 0. 75000 346. 50| 1. 10000 508. 20
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0047 808-06714 498.000 m | 0. 75000 373. 50| 0. 75000 373. 50| 1. 10000 547. 80
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0048 808-06716 495.000 m | 1. 85000 915. 75| 2. 20000 1089. 00| 2. 00000 990. 00
LI NE, REMOVE | | [
0049 808- 75996 5.000 EACH 10. 00000 50. 00| 20. 00000 100. 00| 50. 00000 250. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0050 808- 75998 5.000 EACH 145. 00000 725. 00| 145. 00000 725. 00| 155. 00000 775. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 344, 459. 08| $ 358, 787. 38| $ 399, 207. 41
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 344, 459. 08| $ 358, 787. 38| $ 399, 207. 41




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 501 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1801998 | (8) 35-1618530 [
| LR, INC. | AVERI CAN OONTRACTI NG & SERM |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 8.000 M5 | 1800. 00000 14400. 00| 1300. 00000 10400. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 1500. 00000 1500. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  20900. 00000 20900.00]  21000. 00000 21000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 94.400 n2 | 42.00000 3964. 80| 50. 00000 4720. 00|
PAVEMENT, REMOVE | | |
0005 202- 02241 152.000 m | 12. 00000 1824. 00| 8. 00000 1216. 00|
GUARDRAI L, REMOVE | | |
0006 202- 51328 LUMP|  32000. 00000 32000. 00|  45000. 00000 45000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 372.900 n2 | 8. 50000 3169. 65 6. 00000 2237. 40|
SURFACE M LLING ASPHALT | | |
0008 202- 60822 808.800 n2 | 7. 70000 6227. 76 6. 00000 4852. 80|
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0009 211- 06467 7.200 18 | 415. 00000 2988. 00| 75. 00000 540. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0010 303- 52308 33.200 My | 105. 00000 3486. 00| 50. 00000 1660. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 406- 05521 1111.000 n2 | 0. 20000 222. 20| 0. 60000 666. 60|
ASPHALT FOR TACK COAT | | |
0012 601- 01522 4.000 EACH 1450. 00000 5800. 00| 1300. 00000 5200. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0013 601- 04746 2.000 EACH 6900. 00000 13800. 00| 5000. 00000 10000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601- 94689 4.000 EACH 3900. 00000 15600. 00| 4000. 00000 16000. 00|
GUARDRAI L END TREATMENT, CS | | |
0015 601-97774 1.000 EACH 2375. 00000 2375. 00| 2200. 00000 2200. 00|

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | I

0016 601- 99105 198.120 m | 37.00000 7330. 44 40. 00000 7924. 80|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0017 602- 06639 103.700 m | 112. 00000 11614. 40| 120. 00000 12444, 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06646 73.200 m | 89. 00000 6514. 80| 100. 00000 7320. 00|
TEMPORARY CONCRETE BARRI ER | | |
0019 602- 06729 20.000 EACH 18. 00000 360. 00| 9. 00000 180. 00|

BARRI ER DELI NEATCR | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 501 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1801998 | (8) 35-1618530 [
| LR, INC. | AVERI CAN OONTRACTI NG & SERM |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 610- 05527 286.000 My | 105. 00000 30030. 00| 75. 00000 21450. 00|
HVA FOR APPROACHES | | [
0021 610- 06257 118.100 n2 | 128. 00000 15116. 80| 100. 00000 11810. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0022 702-51005 8.400 nmB8 | 940. 00000 7896. 00| 1500. 00000 12600. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0023 702-51863 656. 000 EACH 7.00000 4592. 00| 13. 50000 8856. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0024 703-90976 2357.000 kg | 1. 88000 4431. 16| 1. 50000 3535. 50|
REI NFORCI NG STEEL, GRADE 60 | | |
0025 703-96177 7857.000 kg | 2. 25000 17678. 25| 1. 75000 13749. 75|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0026 703-97936 118. 000 EACH| 14. 00000 1652. 00| 20. 00000 2360. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0027 704-51002 18.400 n8 | 1130. 00000 20792. 00| 900. 00000 16560. 00|
CONCRETE, C, SUPERSTRUCTURE | | [
0028 706- 05732 4.000 EACH 1250. 00000 5000. 00| 1200. 00000 4800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 133.200 m | 121. 00000 16117. 20| 150. 00000 19980. 00|
CONCRETE, C, RAILING | | [
0030 709-51821 LUVP| 3400. 00000 3400. 00| 3500. 00000 3500. 00|
SURFACE SEAL | | [
0031 711-93535 LUVP| 5200. 00000 5200. 00| 6000. 00000 6000. 00|
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0032 715-91361 4.000 m | 139. 00000 556. 00| 140. 00000 560. 00|
PIPE, PVC, 150 nm | | [
0033 722-51401 45.000 n2 | 250. 00000 11250. 00| 100. 00000 4500. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0034 722-51842 880.900 n2 | 61. 00000 53734. 90| 60. 00000 52854. 00|
BRI DGE DECK OVERLAY | | |
0035 722-51846 6.600 nB8 | 395. 00000 2607. 00| 395. 00000 2607. 00|
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0036 722-51852 130.000 n2 | 90. 00000 11700. 00| 50. 00000 6500. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0037 724-51925 28.700 m | 425. 00000 12197. 50| 600. 00000 17220. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0038 801-01428 24.000 m | 21. 00000 504. 00| 19. 00000 456. 00|
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
|

LI NE, 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PACGE : 501 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 383, 041. 51 ROUTE : SR 145
CALL ORDER . 501 CONTRACT ID : B -25104-A COUNTI ES : PERRY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1801998 | (8) 35-1618530 [
| LR, INC. | AVERI CAN OONTRACTI NG & SERM |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0039 801-01851 LUWP| 15500. 00000 15500. 00| 25000. 00000 25000. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0040 801- 06203 432.600 m | 1. 37000 592. 66| 1. 00000 432. 60|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0041 801- 06207 1332.000 m | 3. 34000 4448. 88| 3. 25000 4329. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0042 801- 06606 2.000 EACH 124. 00000 248. 00| 225. 00000 450. 00|
BARRI CADE, |11B | | |
0043 801- 06640 19. 000 EACH 54. 00000 1026. 00| 100. 00000 1900. 00|
CONSTRUCTI ON SI GN, A | | |
0044 801- 06645 1.000 EACH 54. 00000 54. 00| 55. 00000 55. 00|
CONSTRUCTI ON SIGN, B | | |
0045 801-06775 LUWP| 15000. 00000 15000. 00| 21000. 00000 21000. 00|
MAI NTAI NI NG TRAFFI C | | |
0046 808-06713 462.000 m | 0. 82000 378. 84| 1. 00000 462. 00|
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0047 808-06714 498.000 m | 0. 82000 408. 36| 1. 00000 498. 00|
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0048 808- 06716 495.000 m | 2. 00000 990. 00| 2. 50000 1237. 50|
LI NE, REMOVE | | |
0049 808- 75996 5.000 EACH 54. 50000 272. 50| 15. 00000 75. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0050 808- 75998 5.000 EACH 158. 00000 790. 00| 125. 00000 625. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 418, 241. 10| $ 424, 523. 95|
__________________________________________ o
CONTRACT TOTALS | $ 418, 241. 10| $ 424, 523. 95|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 511 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/07/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : B231006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  531,845.80 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $  534,379.22 100. 4763%
3 35-1447641 STRUCTURE CONTRACTORS $  555,858.52 104. 5149%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $  573,380.57 107. 8095%
5 35-1212938 ATLAS EXCAVATI NG | NC. $  586,996.27 110. 3696%
6  35-1364963 ERBER & M LLI GAN CONSTR  CO $ 589 ,311.78 110. 8050%
7  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  597,395.44 112. 3249%
8  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 609, 938.20 114. 6832%
9  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  655,975.58 123. 3394%
10 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 742, 483.02 139. 6049%
| (1) 35-2040801 | (2) 35-1609544 | (3) 35-1447641
| GOHVANN ASPHALT & CONSTR., || SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 12.000 MOS | 800. 00000 9600. 00| 1000. 00000 12000. 00| 1000. 00000 12000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 100. 00000 100. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  26700. 00000 26700.00|  27000. 00000 27000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 5850. 00000 5850. 00| 8068. 00000 8068.00|  13000. 00000 13000. 00
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 134.000 n2 | 25. 00000 3350. 00| 14. 00000 1876. 00| 40. 00000 5360. 00
PAVEMENT, REMOVE | | |
0006 202- 02274 25.000 m | 18. 00000 450. 00| 10. 00000 250. 00| 35. 00000 875. 00
CURB, CONCRETE, | NTEGRAL, REMOVE | |
0007 202-51328 LUMP|  60000. 00000 60000. 00]  102670. 00000 102670.00]  86000. 00000 86000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 52710 12.000 n2 | 40. 00000 480. 00| 12. 00000 144. 00| 35. 00000 420. 00
SI DEWALK, CONCRETE, REMOVE | |
0009 202- 60820 160.000 n2 | 12. 00000 1920. 00| 7.00000 1120. 00| 8. 00000 1280. 00
SURFACE M LLING ASPHALT | | |
0010 202- 94810 4.000 EACH 300. 00000 1200. 00| 125. 00000 500. 00| 130. 00000 520. 00
CURB TURNOUT, REMOVE | |
0011 203- 02080 0.198 km |  12000. 00000 2376.00|  13123. 00000 2598. 35| 5500. 00000 1089. 00

LI NEAR GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 511 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1609544 | (3) 35-1447641
| GOHVANN ASPHALT & CONSTR., || SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 203-51223 35.000 nB8 | 65. 00000 2275. 00| 20. 00000 700. 00| 75. 00000 2625. 00
EXCAVATI ON, WATERWAY | | |
0013 303-52308 80.000 My | 40. 00000 3200. 00| 40. 00000 3200. 00| 40. 00000 3200. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 404- 05511 65.000 n2 | 18. 00000 1170. 00| 66. 25000 4306. 25| 18. 00000 1170. 00
SEAL COAT, 2 | | [
0015 406- 05521 170.000 n2 | 4. 10000 697. 00| 0. 97000 164. 90| 4. 10000 697. 00
ASPHALT FOR TACK COAT | | |
0016 601-01522 4.000 EACH 1120. 00000 4480. 00| 1266. 00000 5064. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-06037 4.000 EACH 599. 00000 2396. 00| 677. 00000 2708. 00| 600. 00000 2400. 00
GUARDRAI L END TREATMENT, | | | [
0018 601- 99105 129.540 m | 32. 00000 4145, 28| 36. 13000 4680. 28| 45. 00000 5829. 30
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0019 603-04741 LUVP| 500. 00000 500. 00| 2028. 00000 2028. 00| 3300. 00000 3300. 00
FENCE , RESET | | |
0020 607-06335 8.000 m | 300. 00000 2400. 00| 100. 00000 800. 00| 250. 00000 2000. 00
PAVED SIDE DI TCH, A | | [
0021 610- 05527 37.000 My | 260. 00000 9620. 00| 201. 00000 7437. 00| 260. 00000 9620. 00
HVA FOR APPROACHES | | [
0022 610- 06257 185.400 n2 | 70. 00000 12978. 00| 63. 00000 11680. 20| 60. 00000 11124. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0023 615- 06535 1.000 EACH 200. 00000 200. 00| 175. 00000 175. 00| 300. 00000 300. 00
BENCH MARK PCST, RESET | | [
0024 616- 02320 305.000 nR2 | 6. 00000 1830. 00| 1. 75000 533. 75| 5. 00000 1525. 00
GEOTEXTI LES | | |
0025 616- 05688 400.000 MWy | 50. 00000 20000. 00| 24. 16000 9664. 00| 55. 00000 22000. 00
R PRAP, CLASS 1 | | |
0026 621-01004 2.000 EACH 300. 00000 600. 00| 340. 00000 680. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06560 600.000 n2 | 1. 68000 1008. 00| 1. 90000 1140. 00| 2. 00000 1200. 00
MULCHED SEEDI NG U | | [
0028 702-51110 1394. 000 kg | 6. 00000 8364. 00| 3. 64000 5074. 16| 7.00000 9758. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0029 703-51032 71317.000 kg | 1. 30000 92712. 10| 1. 21000 86293. 57| 1. 25000 89146. 25
REI NFORCI NG STEEL, EPOXY CQATED | | |
0030 703-97936 104. 000 EACH 9. 00000 936. 00| 13. 30000 1383. 20| 15. 00000 1560. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0031 704-51002 297.800 nB8 | 550. 00000 163790. 00| 490. 00000 145922. 00| 500. 00000 148900. 00

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 24/ 00
511 -3

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1609544 | (3) 35-1447641
| GOHVANN ASPHALT & CONSTR., || SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0032 706- 06349 220.600 m | 200. 00000 44120. 00| 233. 46000 51501. 28| 250. 00000 55150. 00
RAI LI NG, TX | | |
0033 706- 06372 4.000 EACH 2300. 00000 9200. 00| 1800. 00000 7200. 00| 800. 00000 3200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0034 709-51821 LUWP| 11000. 00000 11000. 00| 11965. 00000 11965. 00| 10040. 00000 10040. 00
SURFACE SEAL | | [
0035 715-91361 18.800 m | 50. 00000 940. 00| 89. 83000 1688. 80| 150. 00000 2820. 00
PIPE, PVC, 150 nm | | [
0036 724-51925 12.800 m | 550. 00000 7040. 00| 328. 00000 4198. 40| 250. 00000 3200. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0037 801-04308 4.000 EACH 138. 00000 552. 00| 136. 00000 544. 00| 120. 00000 480. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0038 801- 06605 8.000 EACH 79. 00000 632. 00| 68. 00000 544. 00| 60. 00000 480. 00
BARRI CADE, |11A | | |
0039 801- 06606 4.000 EACH 79. 00000 316. 00| 79. 00000 316. 00| 70. 00000 280. 00
BARRI CADE, 111B | | [
0040 801- 06625 12. 000 EACH 60. 00000 720. 00| 102. 00000 1224. 00| 90. 00000 1080. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0041 801- 06640 6. 000 EACH| 65. 00000 390. 00| 57. 00000 342. 00| 50. 00000 300. 00
CONSTRUCTI ON SI GN, A | | [
0042 805- 95568 251.000 m | 25. 00000 6275. 00| 6. 92000 1736. 92| 14. 23000 3571.73
CONDUI T, PVC, 100 mm | | [
0043 808- 06703 30.000 m | 1. 75000 52. 50| 5. 10000 153. 00| 4. 50000 135. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0044 808- 75051 253.090 m | 4. 60000 1164. 21| 4. 07000 1030. 08| 3. 60000 911.12
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0045 808- 75054 253.090 m | 4. 60000 1164. 21| 4. 07000 1030. 08| 3. 60000 911.12
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0046 808- 75245 30.000 m | 1. 75000 52. 50| 5. 10000 153. 00| 4. 50000 135. 00
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100nm [ |
0047 808- 75998 14.000 EACH 50. 00000 700. 00| 78. 00000 1092. 00| 69. 00000 966. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 531, 845. 80| $ 534, 379. 22| $ 555, 858. 52
__________________________________________ .
CONTRACT TOTALS | $ 531, 845. 80| $ 534, 379. 22| $ 555, 858. 52




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 511 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1212938 | (6) 35-1364963
| RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-01925 12.000 M35 | 1570. 00000 18840. 00| 700. 00000 8400. 00| 1000. 00000 12000. 00

FI ELD OFFICE, 51.1 n2 | [ [

0002 105- 06845 LUWP| 3450. 00000 3450. 00| 5800. 00000 5800. 00| 3750. 00000 3750. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUWP|  28600. 00000 28600.00]  30000. 00000 30000.00]  28750. 00000 28750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0004 201-52370 LUMP|  14300. 00000 14300. 00| 6500. 00000 6500. 00| 5000. 00000 5000. 00
CLEARI NG R GHT OF WAY | | |

0005 202- 02240 134.000 n2 | 29. 00000 3886. 00| 21. 00000 2814. 00| 27. 50000 3685. 00
PAVEMENT, REMOVE | | [

0006 202- 02274 25.000 m | 48. 00000 1200. 00| 28. 00000 700. 00| 24. 00000 600. 00
CURB, CONCRETE, | NTEGRAL, REMOVE [ |

0007 202-51328 LUMP|  93500. 00000 93500. 00| 155000. 00000 155000. 00|  120000. 00000 120000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0008 202-52710 12.000 n2 | 85. 00000 1020. 00| 35. 00000 420. 00| 20. 00000 240. 00
S| DEWALK, CONCRETE, REMOVE | |

0009 202- 60820 160.000 n2 | 10. 00000 1600. 00| 8. 80000 1408. 00| 10. 00000 1600. 00
SURFACE M LLI NG ASPHALT | | [

0010 202- 94810 4.000 EACH 175. 00000 700. 00| 250. 00000 1000. 00| 120. 00000 480. 00
CURB TURNOUT, REMOVE | |

0011 203- 02080 0.198 km |  17100. 00000 3385.80]  15000. 00000 2970.00]  20000. 00000 3960. 00
LI NEAR GRADI NG | | |

0012 203-51223 35.000 n8 | 40. 00000 1400. 00| 25. 00000 875. 00| 50. 00000 1750. 00
EXCAVATI ON, WATERWAY | |

0013 303-52308 80.000 My | 40. 00000 3200. 00| 22. 00000 1760. 00| 25. 00000 2000. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0014 404- 05511 65.000 n2 | 12. 75000 828. 75| 45. 00000 2925. 00| 20. 00000 1300. 00
SEAL COAT, 2 | |

0015 406- 05521 170.000 n2 | 3. 00000 510. 00| 1. 00000 170. 00| 1. 00000 170. 00
ASPHALT FOR TACK CQOAT | | |

0016 601- 01522 4.000 EACH 1120. 00000 4480. 00| 1250. 00000 5000. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0017 601- 06037 4.000 EACH 599. 00000 2396. 00| 630. 00000 2520. 00| 650. 00000 2600. 00
GUARDRAI L END TREATMENT, | | | [

0018 601- 99105 129.540 m | 32. 00000 4145. 28| 33. 50000 4339. 59| 35. 00000 4533. 90
GUARDRAI L, WBEAM 1.905 m SPACI NG | [

0019 603- 04741 LUMP| 1795. 00000 1795. 00| 1900. 00000 1900. 00| 2000. 00000 2000. 00
FENCE , RESET | |

0020 607- 06335 8.000 m | 170. 00000 1360. 00| 170. 00000 1360. 00| 45. 00000 360. 00

PAVED SIDE DI TCH, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 511 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1212938 | (6) 35-1364963
| RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 610- 05527 37.000 My | 185. 00000 6845. 00| 200. 00000 7400. 00| 250. 00000 9250. 00
HVA FOR APPROACHES | | |
0022 610- 06257 185.400 n2 | 95. 00000 17613. 00| 49. 00000 9084. 60| 58. 50000 10845. 90
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0023 615- 06535 1. 000 EACH 150. 00000 150. 00| 365. 00000 365. 00| 1000. 00000 1000. 00
BENCH MARK PCST, RESET | | |
0024 616- 02320 305.000 n2 | 4. 00000 1220. 00| 5. 50000 1677. 50| 3. 00000 915. 00
GEOTEXTI LES | | |
0025 616- 05688 400.000 My | 54. 00000 21600. 00| 45. 00000 18000. 00| 48. 00000 19200. 00
R PRAP, CLASS 1 | | |
0026 621-01004 2.000 EACH 300. 00000 600. 00| 320. 00000 640. 00| 250. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06560 600.000 n2 | 1. 68000 1008. 00| 1. 80000 1080. 00| 1. 50000 900. 00
MULCHED SEEDI NG, U | | [
0028 702-51110 1394.000 kg | 9. 00000 12546. 00| 4. 00000 5576. 00| 5. 25000 7318. 50
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0029 703-51032 71317.000 kg | 1. 20000 85580. 40| 1. 30000 92712. 10| 1. 28000 91285. 76
REI NFORCI NG STEEL, EPOXY CQATED | | |
0030 703-97936 104. 000 EACH| 16. 00000 1664. 00| 15. 50000 1612. 00| 15. 00000 1560. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0031 704-51002 297.800 nB8 | 439. 50000 130883. 10| 435. 00000 129543. 00| 450. 00000 134010. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0032 706- 06349 220.600 m | 300. 00000 66180. 00| 200. 00000 44120. 00| 325. 00000 71695. 00
RAI LI NG, TX | | |
0033 706- 06372 4.000 EACH 2000. 00000 8000. 00| 2300. 00000 9200. 00| 1450. 00000 5800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0034 709-51821 LUWP| 8600. 00000 8600. 00| 12000. 00000 12000. 00| 12000. 00000 12000. 00
SURFACE SEAL | | |
0035 715-91361 18.800 m | 170. 00000 3196. 00| 160. 00000 3008. 00| 75. 00000 1410. 00
PIPE, PVC, 150 nm | | |
0036 724-51925 12.800 m | 500. 00000 6400. 00| 300. 00000 3840. 00| 330. 00000 4224. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0037 801-04308 4.000 EACH 120. 00000 480. 00| 135. 00000 540. 00| 150. 00000 600. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0038 801- 06605 8.000 EACH 60. 00000 480. 00| 70. 00000 560. 00| 80. 00000 640. 00
BARRI CADE, |11A | | |
0039 801- 06606 4.000 EACH 70. 00000 280. 00| 80. 00000 320. 00| 90. 00000 360. 00
BARRI CADE, |111B | | |
0040 801- 06625 12. 000 EACH 90. 00000 1080. 00| 100. 00000 1200. 00| 100. 00000 1200. 00

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 24/ 00
511 -6

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1212938 | (6) 35-1364963
| RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 801-06640 6. 000 EACH 50. 00000 300. 00| 70. 00000 420. 00| 100. 00000 600. 00
CONSTRUCTI ON SI GN, A | |
0042 805- 95568 251.000 m | 20. 00000 5020. 00| 20. 00000 5020. 00| 44. 00000 11044. 00
CONDUI T, PVC, 100 mm | | [
0043 808-06703 30.000 m | 4. 50000 135. 00| 4. 70000 141. 00| 5. 00000 150. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0044 808- 75051 253.090 m | 3. 60000 911. 12| 3. 80000 961. 74| 4. 00000 1012. 36
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0045 808- 75054 253.090 m | 3. 60000 911. 12| 3. 80000 961. 74| 4. 00000 1012. 36
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0046 808- 75245 30.000 m | 4, 50000 135. 00| 4. 80000 144. 00| 5. 00000 150. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0047 808- 75998 14. 000 EACH 69. 00000 966. 00| 72. 00000 1008. 00| 75. 00000 1050. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ | |
SECTI ON TOTALS | $ 573, 380. 57| $ 586, 996. 27| $ 589, 311. 78
CONTRACT TOTALS | $ 573, 380. 57| $ 586, 996. 27| $ 589, 311. 78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 511 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0906416 | (8) 35-1128289 | (9) 35-1618530
| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-01925 12.000 M35 | 1127. 69000 13532. 28| 700. 00000 8400. 00| 1200. 00000 14400. 00

FI ELD OFFICE, 51.1 n2 | [ [

0002 105- 06845 LUWP| 3682. 53000 3682. 53] 4000. 00000 4000. 00|  10500. 00000 10500. 00
CONSTRUCTI ON ENG NEERI NG | | [

0003 110- 01001 LUMP|  29869. 77000 29869.77|  30000. 00000 30000. 00]  32000. 00000 32000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0004 201-52370 LUMP|  17326. 90000 17326.90|  15000. 00000 15000. 00]  16000. 00000 16000. 00
CLEARI NG R GHT OF WAY | | [

0005 202- 02240 134.000 n2 | 21. 00000 2814. 00| 24. 00000 3216. 00| 15. 00000 2010. 00
PAVEMENT, REMOVE | | [

0006 202- 02274 25.000 m | 19. 62000 490. 50| 9. 00000 225. 00| 55. 00000 1375. 00
CURB, CONCRETE, | NTEGRAL, REMOVE | |

0007 202-51328 LUMP|  93807. 64000 93807. 64| 117409. 00000 117409. 00| 105000. 00000 105000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0008 202-52710 12.000 n2 | 14. 23000 170. 76| 8. 00000 96. 00| 30. 00000 360. 00
S| DEWALK, CONCRETE, REMOVE | |

0009 202- 60820 160.000 n2 | 12. 45000 1992. 00| 9. 00000 1440. 00| 12. 00000 1920. 00
SURFACE M LLI NG ASPHALT | | [

0010 202- 94810 4.000 EACH 176. 79000 707. 16| 400. 00000 1600. 00| 250. 00000 1000. 00
CURB TURNOUT, REMOVE | |

0011 203- 02080 0.198 km |  27089. 61000 5363.74|  16200. 00000 3207.60]  35000. 00000 6930. 00
LI NEAR GRADI NG | | |

0012 203-51223 35.000 n8 | 31. 13000 1089. 55| 20. 00000 700. 00| 80. 00000 2800. 00
EXCAVATI ON, WATERWAY | |

0013 303-52308 80.000 My | 32. 17000 2573. 60| 27. 00000 2160. 00| 25. 00000 2000. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0014 404- 05511 65.000 n2 | 46. 09000 2995. 85| 48. 00000 3120. 00| 20. 00000 1300. 00
SEAL COAT, 2 | |

0015 406- 05521 170.000 n2 | 0. 90000 153. 00| 1. 00000 170. 00| 4. 50000 765. 00
ASPHALT FOR TACK CQOAT | | |

0016 601- 01522 4.000 EACH 1166. 70000 4666. 80| 1450. 00000 5800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0017 601- 06037 4.000 EACH 625. 02000 2500. 08| 670. 00000 2680. 00| 650. 00000 2600. 00
GUARDRAI L END TREATMENT, | | | [

0018 601- 99105 129.540 m | 33. 83000 4382. 34| 37. 00000 4792. 98| 34. 00000 4404. 36
GUARDRAI L, WBEAM 1.905 m SPACI NG | [

0019 603- 04741 LUMP| 1869. 85000 1869. 85| 5400. 00000 5400. 00| 2000. 00000 2000. 00
FENCE , RESET | |

0020 607- 06335 8.000 m | 149. 51000 1196. 08| 475. 00000 3800. 00| 200. 00000 1600. 00

PAVED SIDE DI TCH, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 511 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0906416 | (8) 35-1128289 | (9) 35-1618530
| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC. | AVMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 610- 05527 37.000 My | 186. 02000 6882. 74| 200. 00000 7400. 00| 275. 00000 10175. 00
HVA FOR APPROACHES | | |
0022 610- 06257 185.400 n2 | 81. 15000 15045. 21| 58. 00000 10753. 20| 80. 00000 14832. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0023 615- 06535 1.000 EACH 156. 26000 156. 26| 300. 00000 300. 00| 60. 00000 60. 00
BENCH MARK PCST, RESET | | |
0024 616- 02320 305.000 n2 | 3. 10000 945. 50| 2. 00000 610. 00| 5. 00000 1525. 00
GEOTEXTI LES | | |
0025 616- 05688 400.000 My | 43. 32000 17328. 00| 43. 00000 17200. 00| 55. 00000 22000. 00
R PRAP, CLASS 1 | | |
0026 621-01004 2.000 EACH 312. 51000 625. 02] 335. 00000 670. 00| 325. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06560 600.000 n2 | 1. 79000 1074. 00| 2.00000 1200. 00| 1. 75000 1050. 00
MULCHED SEEDI NG, U | | [
0028 702-51110 1394.000 kg | 5. 71000 7959. 74| 7.00000 9758. 00| 7. 00000 9758. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0029 703-51032 71317.000 kg | 1. 30000 92712. 10| 1. 30000 92712. 10| 1. 50000 106975. 50
REI NFORCI NG STEEL, EPOXY CQATED | |
0030 703-97936 104. 000 EACH| 13. 77000 1432. 08| 10. 00000 1040. 00| 20. 00000 2080. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | |
0031 704-51002 297.800 nB8 | 513. 70000 152979. 86| 575. 00000 171235. 00| 500. 00000 148900. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0032 706- 06349 220.600 m | 324. 84000 71659. 70| 230. 00000 50738. 00| 350. 00000 77210. 00
RAI LI NG, TX | | |
0033 706- 06372 4.000 EACH 1458. 38000 5833. 52| 1700. 00000 6800. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | |
0034 709-51821 LUWP| 11031. 60000 11031. 60| 11200. 00000 11200. 00| 11000. 00000 11000. 00
SURFACE SEAL | | |
0035 715-91361 18.800 m | 34. 51000 648. 79| 62. 00000 1165. 60| 200. 00000 3760. 00
PIPE, PVC, 150 nm | | |
0036 724-51925 12.800 m | 310. 70000 3976. 96| 300. 00000 3840. 00| 750. 00000 9600. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0037 801-04308 4.000 EACH 125. 00000 500. 00| 135. 00000 540. 00| 130. 00000 520. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0038 801- 06605 8.000 EACH 62. 50000 500. 00| 67. 00000 536. 00| 65. 00000 520. 00
BARRI CADE, |11A | | |
0039 801- 06606 4.000 EACH 72. 92000 291. 68| 80. 00000 320. 00| 75. 00000 300. 00
BARRI CADE, |111B | | |
0040 801- 06625 12. 000 EACH 93. 75000 1125. 00| 100. 00000 1200. 00| 100. 00000 1200. 00

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

10/ 24/ 00
511 -9

DATE :
PAGE :

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0906416 | (8) 35-1128289 | (9) 35-1618530
| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 801-06640 6. 000 EACH 57. 29000 343. 74| 56. 00000 336. 00| 60. 00000 360. 00
CONSTRUCTI ON SI GN, A | |
0042 805- 95568 251.000 m | 39. 63000 9947. 13| 15. 00000 3765. 00| 41. 00000 10291. 00
CONDUI T, PVC, 100 mm | | [
0043 808-06703 30.000 m | 4, 72000 141. 60| 5. 00000 150. 00| 5. 00000 150. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0044 808- 75051 253.090 m | 3. 77000 954. 15| 4. 00000 1012. 36| 4. 00000 1012. 36
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0045 808- 75054 253.090 m | 3. 77000 954. 15| 4. 00000 1012. 36| 4. 00000 1012. 36
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0046 808- 75245 30.000 m | 4, 72000 141. 60| 5. 00000 150. 00| 5. 00000 150. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0047 808- 75998 14. 000 EACH 72. 92000 1020. 88| 77.00000 1078. 00| 80. 00000 1120. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 597, 395. 44| $ 609, 938. 20| $ 655, 975. 58
CONTRACT TOTALS | $ 597, 395. 44| $ 609, 938. 20| $ 655, 975. 58




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 511 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|

0001 105-01925 12.000 MOS | 3055. 83000 36669. 96| |
FI ELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUMP| 3600. 00000 3600. 00| [
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  37500. 00000 37500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  18236. 12000 18236. 12| |
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 134.000 n2 | 21. 87000 2930. 58| |
PAVEMENT, REMOVE | | |
0006 202- 02274 25.000 m | 18. 61000 465. 25| |
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0007 202-51328 LUWP|  151207. 39000 151207. 39| [
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0008 202-52710 12.000 n2 | 27.57000 330. 84 [
S| DEWALK, CONCRETE, REMOVE | | [
0009 202- 60820 160.000 n2 | 16. 88000 2700. 80| |
SURFACE M LLI NG ASPHALT | [ [
0010 202- 94810 4.000 EACH 89. 12000 356. 48| |
CURB TURNOUT, REMOVE | [ [
0011 203- 02080 0.198 km |  40089. 24000 7937. 67| [
LI NEAR GRADI NG | [ [
0012 203-51223 35.000 n8 | 69. 96000 2448. 60| |
EXCAVATI ON, WATERWAY | [ [
0013 303- 52308 80.000 My | 42.51000 3400. 80| [
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 404- 05511 65.000 n2 | 25. 86000 1680. 90| [
SEAL COAT, 2 | | |
0015 406- 05521 170.000 n2 | 0. 05000 8. 50| |
ASPHALT FOR TACK CQOAT | | |
0016 601- 01522 4.000 EACH 1192. 13000 4768. 52| |
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0017 601- 06037 4.000 EACH 637. 58000 2550. 32| [
GUARDRAI L END TREATMENT, | | | [
0018 601- 99105 129.540 m | 34. 06000 4412. 13| [
GUARDRAI L, WBEAM 1.905 m SPACI NG | [ |
0019 603- 04741 LUMP| 1884. 75000 1884. 75| [
FENCE , RESET | | |
0020 607- 06335 8.000 m | 175. 73000 1405. 84| [
|

PAVED SIDE DI TCH, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 511 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 630, 433. 34 ROUTE : EAST 71ST STREET
CALL ORDER . bl1l1 CONTRACT ID : B -25161-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 610- 05527 37.000 My | 190. 17000 7036. 29| |
HVA FOR APPROACHES | | |
0022 610- 06257 185.400 2 | 87. 94000 16304. 08| |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ |
250 nm | [ |
0023 615- 06535 1.000 EACH 360. 81000 360. 81 |
BENCH MARK PCST, RESET | | |
0024 616- 02320 305.000 n2 | 4.57000 1393. 85| |
GEOTEXTI LES | [ |
0025 616- 05688 400.000 My | 60. 81000 24324. 00| |
RI PRAP, CLASS 1 | | |
0026 621- 01004 2.000 EACH 319. 32000 638. 64 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06560 600.000 n2 | 1. 78000 1068. 00| |
MULCHED SEEDI NG, U | [ |
0028 702-51110 1394.000 kg | 7.39000 10301. 66 |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0029 703- 51032 71317.000 kg | 1. 41000 100556. 97| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0030 703- 97936 104.000 EACH 13. 25000 1378. 00| |
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0031 704- 51002 297.800 n8 | 596. 14000 177530. 49 |
CONCRETE, C, SUPERSTRUCTURE | [ |
0032 706- 06349 220.600 m | 384. 31000 84778. 79| |
RAILING TX | | |
0033 706- 06372 4.000 EACH 1837. 40000 7349. 60| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | [ |
0034 709-51821 LUMP|  10793. 05000 10793. 05 [
SURFACE SEAL | | |
0035 715- 91361 18.800 m | 56. 95000 1070. 66| |
PI PE, PVC, 150 mm | | |
0036 724-51925 12.800 m | 438. 15000 5608. 32| |
STRUCTURAL EXPANSI ON JO NT, SS | | |
0037 801- 04308 4.000 EACH 127. 73000 510. 92 [
ROAD CLOSURE S| GN ASSEMBLY | | |
0038 801- 06605 8.000 EACH 63. 86000 510. 88 [
BARRI CADE, |11A | | |
0039 801- 06606 4.000 EACH 74. 51000 298. 04 |
BARRI CADE, |11B | | |
0040 801- 06625 12.000 EACH 95. 80000 1149. 60| |
|

DETOUR RQUTE MARKER ASSEMBLY | |



ENG NEER S ESTI MATE: $ 630, 433. 34
CALL CRDER : 511
LETTI NG DATE : 10/17/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : B -25161-A

DATE : 10/ 24/00
PAGE : 511 -12

RQUTE : EAST 71ST STREET
COUNTIES : NMARI ON

DI STR CT : GREENFI ELD DI STRI CT

| (10) 35-1917625 |
| M LESTONE CONTRACTCRS, L. P. |

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0041 801-06640 6. 000 EACH
CONSTRUCTI ON SI GN, A |
0042 805- 95568 251.000 m |
CONDUI T, PVC, 100 mm |
0043 808-06703 30.000 m |
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm
0044 808- 75051 253.090 m |

LI NE, PREFORMED PLASTIC, SOLID, WH TE, |
100 mm |

0045 808- 75054 253.090 m |
LI NE, PREFORMED PLASTIC, SOLID, YELLOW |
100 mm |

0046 808- 75245 30.000 m |
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mMm

0047 808- 75998 14.000 EACH

SNOANPLOMBLE RAI SED PAVEMENT NMARKER |

SECTI ON TOTALS [

CONTRACT TOTALS |

I
UNIT PR CE AMOUNT|

53. 22000 319. 32
I

5. 78000 1450. 78]

I

4. 80000 144. 00|

I

3. 83000 969. 33
|

3. 83000 969. 33

|

4. 80000 144. 00|
|

73. 44000 1028. 16|
I

$ 742, 483.02]

$ 742, 483.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 521 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 936, 514. 50 ROUTE : DI XON ROAD
CALL ORDER . 521 CONTRACT ID : B -25296-A COUNTI ES : HOMRD
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/13/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) K320002
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1057237 MCCOY, R L., INC $ 710, 706. 31 100. 0000%
2  35-1523985 WRTZ & YATES, |NC $ 753, 402. 88 106. 0076%
3 35-1310611 ROBERTSQN, DUNCAN, | NC. $ 818, 021. 85 115. 0998%
4 35-1212938 ATLAS EXCAVATI NG | NC $ 827, 638. 25 116. 4529%
5 35-1609544 SCHUTT- LOOKABI LL CO $ 846, 386. 94 119. 0909%
6 35-1447641 STRUCTURE CONTRACTORS $ 885, 513. 00 124.5961%
7 35-1058755 BAKER & SCHULTZ, | NC $ 902, 504. 68 126. 9870%
8 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $ 1,080, 682. 40 152. 0575%
| (1) 35-1057237 | (2) 35-1523985 | (3) 35-1310611
| MCCOY, R L., INC | WRTZ & YATES, | NC. | ROBERTSON, DUNCAN, | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ T ey
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 11. 000 MOS | 400. 00000 4400. 00| 1500. 00000 16500. 00| 1100. 00000 12100. 00
FI ELD OFFI CE, 550 SQ FT. | | [
0002 105- 06845 LUMP| 5500. 00000 5500. 00| 12000. 00000 12000. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 35500. 00000 35500. 00| 30000. 00000 30000. 00| 40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51328 LUWP]  100000. 00000 100000. 00] 120000. 00000 120000. 00] 150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0005 202-51368 322.000 SYS | 15. 00000 4830. 00| 14. 00000 4508. 00| 10. 00000 3220. 00
SLOPEWALL, REMOVE | | [
0006 205- 02224 240.000 LFT | 3. 15000 756. 00| 4. 15000 996. 00| 5. 00000 1200. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [ [
0007 206-51215 63.000 CYS | 240. 00000 15120. 00| 100. 00000 6300. 00| 300. 00000 18900. 00
EXCAVATI ON, X | | [
0008 206-51220 227.000 CYS | 150. 00000 34050. 00| 50. 00000 11350. 00| 150. 00000 34050. 00
EXCAVATI ON, WET | | [
0009 206-51230 155. 000 CYS | 28. 00000 4340. 00| 20. 00000 3100. 00| 25. 00000 3875. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0010 211- 06467 28.000 CYS | 24. 00000 672. 00| 24. 00000 672. 00| 30. 00000 840. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0011 303-52308 106. 000 TON | 18. 00000 1908. 00| 20. 00000 2120. 00| 20. 00000 2120. 00

COVPACTED AGGREGATE FCOR BASE, 0, 53 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 521 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 936, 514. 50 ROUTE : DI XON ROAD
CALL ORDER . 521 CONTRACT ID : B -25296-A COUNTI ES : HOMRD
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1523985 | (3) 35-1310611
| MOOOY, R L., INC | WRTZ & YATES, | NC | ROBERTSQN, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 602-06729 14.000 EACH 10. 00000 140. 00| 20. 00000 280. 00| 8. 00000 112. 00
BARRI ER DELI NEATOR | |
0013 605- 06090 19.000 LFT | 45, 00000 855. 00| 20. 00000 380. 00| 25. 00000 475. 00
CURB, | NTEGRAL, CONCRETE | |
0014 610- 06257 447.000 SYS | 72. 00000 32184. 00| 44. 00000 19668. 00| 50. 00000 22350. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, 10 | | |
IN | | |
0015 615-99189 1. 000 EACH 500. 00000 500. 00| 700. 00000 700. 00| 1500. 00000 1500. 00
PLAQUE, ALUM NUM | | |
0016 616- 02320 458. 000 SYS | 2. 50000 1145. 00| 2. 50000 1145. 00| 3. 00000 1374. 00
GEOTEXTI LES | | |
0017 616- 06405 395.000 TON | 18. 00000 7110. 00| 24. 00000 9480. 00| 17. 00000 6715. 00
RI PRAP, REVETNMENT | | |
0018 701-51195 240.000 LFT | 28. 00000 6720. 00| 32. 00000 7680. 00| 40. 00000 9600. 00
PILE, STEEL H, HP 12 X 53 | |
0019 701-91792 12. 000 EACH 200. 00000 2400. 00| 120. 00000 1440. 00| 100. 00000 1200. 00
PILE TIP, STEEL H | | |
0020 702-51005 245.700 CYS | 300. 00000 73710. 00| 430. 00000 105651. 00| 300. 00000 73710. 00
CONCRETE, A, SUBSTRUCTURE | | |
0021 702-51015 62.300 CYS | 300. 00000 18690. 00| 350. 00000 21805. 00| 450. 00000 28035. 00
CONCRETE, B, FOOTI NGS | | |
0022 702-51863 40. 000 EACH 10. 00000 400. 00| 8. 00000 320. 00| 20. 00000 800. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |
0023 703-51030 36939. 000 LBS | 0. 49000 18100. 11] 0. 56000 20685. 84| 0. 55000 20316. 45
REI NFORCI NG STEEL | |
0024 703-51032 103564. 000 LBS | 0. 55000 56960. 20| 0. 62000 64209. 68| 0. 60000 62138. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0025 704-51002 305.800 CYS | 300. 00000 91740. 00| 330. 00000 100914. 00| 400. 00000 122320. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0026 706-51020 62.700 CYS | 400. 00000 25080. 00| 350. 00000 21945. 00| 500. 00000 31350. 00
CONCRETE, C, RAILING | | |
0027 707-05973 3568. 000 SFT | 28. 00000 99904. 00| 28. 27000 100867. 36| 30. 00000 107040. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 27 IN. X 36 IN. | |

0028 709-51821 LUMP| 8000. 00000 8000. 00| 9500. 00000 9500. 00| 8500. 00000 8500. 00
SURFACE SEAL | | |

0029 710-51870 10. 000 SFT | 45. 00000 450. 00| 30. 00000 300. 00| 40. 00000 400. 00
REPO NTI NG MASONRY | N STRUCTURES | | |

0030 715- 05407 118.000 LFT | 15. 00000 1770. 00| 12. 00000 1416. 00| 10. 00000 1180. 00
Pl PE, END BENT DRAIN, 6 IN. | | |

0031 722-51401 100. 000 SFT | 20. 00000 2000. 00| 20. 00000 2000. 00| 10. 00000 1000. 00

BRI DGE DECK PATCHI NG FULL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 521 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 936, 514. 50 ROUTE : DI XON ROAD
CALL ORDER . 521 CONTRACT ID : B -25296-A COUNTI ES : HOMRD
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1523985 | (3) 35-1310611
| MOOOY, R L., INC | WRTZ & YATES, | NC | ROBERTSQN, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 722-51842 1508. 000 SYS | 24. 00000 36192. 00| 20. 00000 30160. 00| 20. 00000 30160. 00
BRI DGE DECK OVERLAY | | |
0033 722-51846 1.000 Cys | 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0034 728-98377 LUWP| 4500. 00000 4500. 00| 8000. 00000 8000. 00| 5000. 00000 5000. 00
MASONRY COATI NG | | |
0035 801-04308 4.000 EACH 170. 00000 680. 00| 1000. 00000 4000. 00| 176. 00000 704. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0036 801- 06605 8.000 EACH 105. 00000 840. 00| 200. 00000 1600. 00| 109. 00000 872.00
BARRI CADE, |11A | | [
0037 801- 06606 4.000 EACH 105. 00000 420. 00| 250. 00000 1000. 00| 109. 00000 436. 00
BARRI CADE, 111B | | [
0038 801- 06625 2.000 EACH 75. 00000 150. 00| 140. 00000 280. 00| 77.00000 154. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0039 801- 06640 10. 000 EACH 80. 00000 800. 00| 170. 00000 1700. 00| 85. 00000 850. 00
CONSTRUCTI ON SI GN, A | | [
0040 202-02240 135.000 SYS | 14. 00000 1890. 00| 18. 00000 2430. 00| 25. 00000 3375. 00
PAVEMENT, REMOVE | | [
0041 203- 02070 500. 000 CYS | 20. 00000 10000. 00| 12. 00000 6000. 00| 12. 50000 6250. 00
BORROW | | |
SECTI ON TOTALS | $ 710, 706. 31| $ 753, 402. 88| $ 818, 021. 85
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 710, 706. 31| $ 753, 402. 88| $ 818, 021. 85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PACGE : 521 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 936, 514. 50 ROUTE : DI XON ROAD
CALL ORDER . 521 CONTRACT ID : B -25296-A COUNTI ES : HOMRD
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1609544 | (6) 35-1447641
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I I
0001 105-01925 11.000 M35 | 650. 00000 7150. 00| 1450. 00000 15950. 00| 1000. 00000 11000. 00

FIELD OFFI CE, 550 SQ FT. | |

0002 105- 06845 LUMP| 9000. 00000 9000. 00| 500. 00000 500. 00| 8500. 00000 8500. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  41500. 00000 41500.00]  42300. 00000 42300.00]  44000. 00000 44000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 202- 51328 LUWP|  180000. 00000 180000. 00|  161872. 00000 161872.00] 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0005 202- 51368 322.000 SYS | 16. 00000 5152. 00| 8. 00000 2576. 00| 14. 00000 4508. 00
SLOPEVWALL, REMOVE | | |

0006 205- 02224 240.000 LFT | 2..30000 552. 00| 3. 56000 854. 40| 3. 15000 756. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |
0007 206-51215 63.000 CYS | 240. 00000 15120. 00

|
[ 175. 00000 11025. 00| 275. 00000 17325. 00
EXCAVATI ON, X | |
0008 206-51220 227.000 CYS | 80. 00000 18160. 00| 200. 00000 45400. 00| 90. 00000 20430. 00
EXCAVATI ON, VET | |
0009 206- 51230 155.000 CYS | 35. 00000 5425. 00| 38. 25000 5928. 75| 9. 00000 1395. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0010 211- 06467 28.000 CYS | 85. 00000 2380. 00| 40. 00000 1120. 00| 40. 00000 1120. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0011 303-52308 106.000 TON | 17. 50000 1855. 00| 23. 60000 2501. 60| 35. 00000 3710. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 602- 06729 14.000 EACH| 7.30000 102. 20| 20. 00000 280. 00| 8. 00000 112. 00
BARRI ER DELI NEATCR | |
0013 605- 06090 19.000 LFT | 31. 00000 589. 00| 30. 00000 570. 00| 35. 00000 665. 00
CURB, | NTEGRAL, CONCRETE | |
0014 610- 06257 447.000 SYS | 40. 00000 17880. 00| 52. 00000 23244. 00| 60. 00000 26820. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | |
I'N. I I I
0015 615- 99189 1.000 EACH 1600. 00000 1600. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
PLAQUE, ALUM NUM | | |
0016 616- 02320 458.000 SYS | 4. 20000 1923. 60| 1. 65000 755. 70| 5. 00000 2290. 00
GEOTEXTI LES | | |
0017 616- 06405 395.000 TON | 16. 00000 6320. 00| 20. 00000 7900. 00| 28. 00000 11060. 00
Rl PRAP, REVETMENT | | |
0018 701-51195 240.000 LFT | 70. 00000 16800. 00| 32. 00000 7680. 00| 89. 00000 21360. 00
PILE, STEEL H, HP 12 X 53 | |
0019 701-91792 12.000 EACH 85. 00000 1020. 00| 95. 50000 1146. 00| 86. 00000 1032. 00

PILE TIP, STEEL H | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 521 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 936, 514. 50 ROUTE : DI XON ROAD
CALL ORDER . 521 CONTRACT ID : B -25296-A COUNTI ES : HOMRD
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1609544 | (6) 35-1447641
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 702-51005 245.700 CYS | 300. 00000 73710. 00| 332. 93000 81800. 90| 350. 00000 85995. 00
CONCRETE, A, SUBSTRUCTURE | | |
0021 702-51015 62.300 CYS | 280. 00000 17444. 00| 273. 68000 17050. 26| 500. 00000 31150. 00
CONCRETE, B, FOOTI NGS | | [
0022 702-51863 40. 000 EACH 11. 50000 460. 00| 6. 00000 240. 00| 18. 00000 720. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0023 703-51030 36939. 000 LBS | 0. 65000 24010. 35| 0. 51000 18838. 89| 1. 00000 36939. 00
REI NFORCI NG STEEL | | |
0024 703-51032 103564. 000 LBS | 0. 65000 67316. 60| 0. 59000 61102. 76| 1. 00000 103564. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0025 704-51002 305.800 CYS | 315. 00000 96327. 00| 430. 71000 131711. 12| 430. 00000 131494. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0026 706-51020 62.700 CYS | 425. 00000 26647. 50| 320. 00000 20064. 00| 300. 00000 18810. 00
CONCRETE, C, RAILING | | |
0027 707-05973 3568. 000 SFT | 35. 00000 124880. 00| 31. 18000 111250. 24| 30. 00000 107040. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 27 IN. X 36 IN. | |
0028 709-51821 LUWP| 10000. 00000 10000. 00| 8300. 00000 8300. 00| 10000. 00000 10000. 00
SURFACE SEAL | | |
0029 710-51870 10. 000 SFT | 35. 00000 350. 00| 50. 00000 500. 00| 28. 00000 280. 00
REPOl NTI NG MASONRY | N STRUCTURES | | [
0030 715- 05407 118. 000 LFT | 9. 50000 1121. 00| 8. 00000 944. 00| 6. 00000 708. 00
PIPE, END BENT DRAIN, 6 IN. | | [
0031 722-51401 100. 000 SFT | 30. 00000 3000. 00| 15. 00000 1500. 00| 20. 00000 2000. 00
BRI DGE DECK PATCHI NG FULL DEPTH [ | |
0032 722-51842 1508. 000 SYS | 21. 00000 31668. 00| 28. 29000 42661. 32| 35. 00000 52780. 00
BRI DGE DECK OVERLAY | | |
0033 722-51846 1.000 CYS | 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0034 728-98377 LUMP| 5500. 00000 5500. 00| 4900. 00000 4900. 00| 7000. 00000 7000. 00
MASONRY COATI NG | | |
0035 801-04308 4.000 EACH 290. 00000 1160. 00| 282. 00000 1128. 00| 250. 00000 1000. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0036 801- 06605 8.000 EACH 100. 00000 800. 00| 90. 00000 720. 00| 80. 00000 640. 00
BARRI CADE, |11A | | [
0037 801- 06606 4,000 EACH 130. 00000 520. 00| 125. 00000 500. 00| 110. 00000 440. 00
BARRI CADE, |11B | | [
0038 801- 06625 2.000 EACH 110. 00000 220. 00| 96. 00000 192. 00| 85. 00000 170. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0039 801- 06640 10. 000 EACH 115. 00000 1150. 00| 96. 00000 960. 00| 85. 00000 850. 00

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER : 521

CONTRACT ID : B -25296-A
LETTI NG DATE : 10/17/00 10:00 AM :

DI STR CT GREENFI ELD DI STRI CT

SET- AS| DE :

936, 514. 50 RQUTE :
COUNTI ES

DATE : 10/ 24/00
PACGE : 521 -6

DI XON ROAD

| (5) 35-1609544

| (4) 35-1212938
| SCHUTT- LOOKABI LL CO

| ATLAS EXCAVATING | NC.

| (6) 35-1447641
| STRUCTURE CONTRACTORS

LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVDUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 202- 02240 135.000 SYS | 15. 00000 2025. 00| 12. 00000 1620. 00| 30. 00000 4050. 00
PAVEMENT, REMOVE | | |
0041 203- 02070 500.000 CYS | 13. 00000 6500. 00| 16. 00000 8000. 00| 25. 00000 12500. 00
BORROW | |
SECTI ON TOTALS [ $  827,638.25| $ 846, 386. 94| 885, 513. 00
------------------------------------------ o m m o m e e o e e et e e e o e e e e e et e e e e e e e e e e memeeoaoooo--
CONTRACT TOTALS | $  827,638. 25 $ 846, 386. 94| 885, 513. 00

I
AMOUNT|  UNI'T PRICE




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/00
PAGE : 521 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 936, 514. 50 ROUTE : DI XON ROAD
CALL ORDER . 521 CONTRACT ID : B -25296-A COUNTI ES : HOMRD
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1058755 | (8) 35-1618530 [
| BAKER & SCHULTZ, |NC. | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I I
0001 105-01925 11.000 M35 | 1900. 00000 20900. 00| 1500. 00000 16500. 00|

FIELD OFFI CE, 550 SQ FT. | | [
0002 105- 06845 LUWP| 9000. 00000 9000.00]  25000. 00000 25000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  45000. 00000 45000.00]  54000. 00000 54000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 51328 LUMP|  203000. 00000 203000. 00|  155000. 00000 155000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0005 202- 51368 322.000 SYS | 2.00000 644. 00| 20. 00000 6440. 00|
SLOPEWALL, REMOVE | | |
0006 205- 02224 240.000 LFT | 3. 45000 828. 00| 5. 00000 1200. 00|

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |
0007 206-51215 63.000 CYS | 750. 00000 47250. 00

|

[ 200. 00000 12600. 00|

EXCAVATI ON, X | | [
0008 206- 51220 227.000 CYS | 200. 00000 45400. 00| 100. 00000 22700. 00|
EXCAVATI ON, VET | | |
0009 206- 51230 155.000 CYS | 10. 00000 1550. 00| 15. 00000 2325. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0010 211- 06467 28.000 CYS | 20. 00000 560. 00| 50. 00000 1400. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0011 303- 52308 106.000 TON | 17. 00000 1802. 00| 30. 00000 3180. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 602- 06729 14.000 EACH| 10. 00000 140. 00| 15. 00000 210. 00|
BARRI ER DELI NEATCR | | |
0013 605- 06090 19.000 LFT | 20. 00000 380. 00| 35. 00000 665. 00|
CURB, | NTEGRAL, CONCRETE | | |
0014 610- 06257 447.000 SYS | 44. 00000 19668. 00| 40. 00000 17880. 00|
REl NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
I'N. I I I
0015 615- 99189 1.000 EACH 600. 00000 600. 00| 450. 00000 450. 00|
PLAQUE, ALUM NUM | | |
0016 616- 02320 458.000 SYS | 2. 35000 1076. 30]| 4.00000 1832. 00|
GEOTEXTI LES | | |
0017 616- 06405 395.000 TON | 17. 00000 6715. 00| 35. 00000 13825. 00|
Rl PRAP, REVETMENT | | |
0018 701-51195 240.000 LFT | 28. 00000 6720. 00| 65. 00000 15600. 00|
PILE, STEEL H, HP 12 X 53 | | |
0019 701-91792 12.000 EACH 90. 00000 1080. 00| 225. 00000 2700. 00|

PILE TIP, STEEL H | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
PAGE : 521 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 936, 514. 50 ROUTE : DI XON ROAD
CALL ORDER . 521 CONTRACT ID : B -25296-A COUNTI ES : HOMRD
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1058755 | (8) 35-1618530 [
| BAKER & SCHULTZ, | NC. | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 702-51005 245.700 CYS | 340. 00000 83538. 00| 575. 00000 141277. 50
CONCRETE, A, SUBSTRUCTURE | | |
0021 702-51015 62.300 CYS | 340. 00000 21182. 00| 450. 00000 28035. 00
CONCRETE, B, FOOTI NGS | | |
0022 702-51863 40. 000 EACH 12. 00000 480. 00| 30. 00000 1200. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0023 703-51030 36939. 000 LBS | 0. 42000 15514. 38| 0. 50000 18469. 50
REI NFORCI NG STEEL | | |
0024 703-51032 103564. 000 LBS | 0. 55000 56960. 20| 0. 60000 62138. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0025 704-51002 305.800 CYS | 350. 00000 107030. 00| 525. 00000 160545. 00|
CONCRETE, C, SUPERSTRUCTURE | | [
0026 706-51020 62.700 CYS | 350. 00000 21945. 00| 500. 00000 31350. 00
CONCRETE, C, RAILING | | |
0027 707-05973 3568. 000 SFT | 30. 85000 110072. 80| 50. 00000 178400. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 27 IN. X 36 IN. | |
0028 709-51821 LUWP| 10000. 00000 10000. 00| 9000. 00000 9000. 00|
SURFACE SEAL | | |
0029 710-51870 10. 000 SFT | 200. 00000 2000. 00| 40. 00000 400. 00|
REPQO NTI NG MASONRY | N STRUCTURES | | |
0030 715- 05407 118. 000 LFT | 8. 00000 944. 00| 10. 00000 1180. 00|
PI PE, END BENT DRAIN, 6 IN. | | |
0031 722-51401 100. 000 SFT | 60. 00000 6000. 00| 45. 00000 4500. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0032 722-51842 1508. 000 SYS | 23. 00000 34684. 00| 45. 00000 67860. 00|
BRI DGE DECK OVERLAY | | |
0033 722-51846 1.000 CvYs | 300. 00000 300. 00| 300. 00000 300. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0034 728-98377 LUMP| 7200. 00000 7200. 00| 5000. 00000 5000. 00
MASONRY COATI NG | | |
0035 801-04308 4.000 EACH 176. 00000 704. 00| 200. 00000 800. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0036 801- 06605 8.000 EACH 109. 00000 872. 00| 125. 00000 1000. 00
BARRI CADE, |11A | | |
0037 801- 06606 4.000 EACH 109. 00000 436. 00| 125. 00000 500. 00
BARRI CADE, |11B | | |
0038 801- 06625 2.000 EACH 77. 00000 154. 00| 85. 00000 170. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0039 801- 06640 10. 000 EACH| 82. 50000 825. 00| 100. 00000 1000. 00

CONSTRUCTI ON SI GN, A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 24/ 00
z PAGE : 521 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 936, 514. 50 ROUTE : DI XON ROAD
CALL ORDER . 521 CONTRACT ID : B -25296-A COUNTI ES : HOMRD
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1058755 | (8) 35-1618530 [
| BAKER & SCHULTZ, |NC. | AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0040 202-02240 135.000 SYS | 10. 00000 1350. 00| 30. 00000 4050. 00|
PAVEMENT, REMOVE | | |
0041 203-02070 500. 000 CYS | 16. 00000 8000. 00| 20. 00000 10000. 00|

BORROW |

SECTI ON TOTALS |

I |
$  902,504. 68| $ 1,080, 682. 40|

$ 902, 504. 68| $ 1,080, 682. 40|







